

**EXTERNAL AUXILIARY POWER UNIT (EAPU)  
ELECTRONIC PROCESSING UNIT (ECU)  
SOFTWARE UPGRADE PROGRAM FOR KUWAIT  
STATEMENT OF WORK  
September 26, 2001  
Revised June 25, 2002**

Walker Power Systems will upgrade a total of 236 MPU boards (in 11 groups of 20 and a final group of 16) from 202105-3 to 202105-4 based on ECP No. 076200-E001.

Walker Power Systems will use their WPS DHL account to air ship 20 new boards to the OCONUS Program Office in Kuwait at the following address:

Kuwait Armor Modernization Office (KAMO)  
Attn: Valerie Johnson  
Box 77  
13011 Safat  
Kuwait

Twenty (20) boards of the old configuration will be removed and replaced with the new boards by the Kuwait Land Force. The KAMO using WPS DHL Account Number, to be provided by Walker Power in the first shipment of boards, and using the same packaging will airship (DHL) the 20 removed boards back to Walker Power Systems at the following address.

Walker Power Systems  
Attn: Gail Loeffel  
1301 East Jackson Street  
Phoenix, AZ 85034

Walker Power Systems will upgrade the MPU board software in accordance with ECP 076200-E001 and provide a kit to include the retrofitted board, instructions for installation, labels for marking the upgraded ECU, and replacement hardware required to install the board in the ECU.

Packaging will be commercial. The boards will be packaged to ensure protection from electrostatic discharge (ESD). Each package will be one complete kit and then all kits will be packaged in a larger box.

After Completion of the retrofit WPS will provide Notice of Availability (NOA) to, and coordinate shipment with, the Kuwait Freight Forwarder, Panalpina. The Panalpina address and contact information is as follows:

Panalpina INC.  
22879 Glenn Drive  
Suite 100  
Sterling, VA 20164-4480  
ATTN: Mr. Scott Logan  
Scott.Logan@PAWAS.PANMAIL.COM  
(703)834-2000

DODAC: BKU007

The Mark For is:

Kuwait Ministry of Defense  
P.O. Box 1170 Safat  
Kuwait  
ATTN: Kuwait Land Forces  
Mr. James A. Mikell (Tel:965-976-8761) or  
Ms. Valerie Johnson (Tel: 965-976-9064)

The turnaround after receipt at the contractor's facility for the upgrade of the boards will be two weeks for 20 boards. The groups of 20 boards are projected at one group per month. Transit time is not included. The maximum for a month will be two groups of 20 per month.