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IMPORTANT - The "offer” section on the reverse must be fully completad by offeror.

4, CONTRACT NO. 5. REQUISITION/PURCHASE REGUEST NO, 6. PROJECT NO.
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7. 1S5UED BY CODE S 8. ADDRESSOFFERTD  Lcomgg

ACALA ACAYA
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g. FOR INFORMATION A.NAME B. TELEFHONE NO. (Include area code) (NO COLLECT CALLS)

CALL: ) ‘ Terri Maple Woo (309) 782-6096
email: maplet@ria.army.mil
SOLICITATION

NOTE: In sealed bid solicitations "offer” and "offaror” mean "bid" and "bidder”.
0. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS [Title, jdentifying no., dats).

Job Order Contract (JOC) for repair and minor construction and real
property maintenance services in support of Anniston Army Depot,
Anniston, AL. This is a best value acguisition; offerors shall
submit technical and price proposals in accordance with the
evaluation criteria atated in Section M of the solicitation.
Thia acquisition is pursuant to the Small Business Competitiveness
Demonstration Program. This acquisition has no size restrictions.
The estimated magnitude of the proposed construction is betwsen
. $250,000 and $10,000,000 for the hase vear and four one-year options.
Maximum amount per year is $10,000,000. Total value not to exceed
$50,000,000. ATTACHMENTS: See Section J. See Ss=ction M for evaluation

criteria. Special Instructions are located in Section L.

11. The Centractor shall begin performance within * calondar days and complete it within * calandar days after receiving
. . o . %* i i
O award, notice to proceed. This performance period is mandatory, (I negotiable, (See *Ferformance period wil rbe
3 [ «
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND FAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES,"indicate within how many calendar days after award in item 12H.)
M ves Ono oo
13, ADDITIONAL 3OLICITATION REQUIREMENTS:
A.%Sealed offers in original and .8 __ copies to perform the work required are due at the place specified in ftemn & by 1630 (hour)
local tima 05/24/99 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes

containing offers shall be marked to show the offerar's name and address, the solicitation number, and the date and time offers are due.

#3e¢e Section A, paragraph A-2, Notice to Offerors - Electronic Bid/Offer Response Required
B. An offer guarantes [g is. O is not required.

C. All offers are subject 10 the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
reference.

D. Offars providing less than 8¢
will be rejected.

NSN 7540-01-155-3212 1442-101 §iANDAHDGl;2RM 1442 (REG. 4—-855

N calendar days for Government acceptance atter the date offers are due will not be consicered and

Prescribed b
FAR (48 CFR) 53.238-1(e)



14. NAME AND ADDRESS CF OFFEROQR (include ZIP Code}

15. TELEPHONE NO, {include atea code}

18. REMITTANCE ADDRESS (Include only if differentthan Itam 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted
calendar days after the date offers are dus. (Insert any number equal to or greater than the minimum requirement

by the Government in writing within

stated in ltern 13D. Failure to insert any number means the offsror accepts the minimurm in ltem 13D.)

AMOUNT3> SEE SECTION B, pages & — 7.

1
18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each}

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO 51GN OFFER
(Type or print}

Z0B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

24, ITEMS ACCEPTED:

22. AMOQUNT

23, ACCOUNTING'AND APPROPRIATION DATA
128X4930 AAPY 6P

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies untass otherwisa specified)

ITEM

25. OFHER THAN FULL AND OPEN COMFETITION PURSUANT TO

[ 10 u.s.C. 2304(c)¢ 3 [ 41 u.5.c. 2530604 )

26, ADMINISTERED BY CGDE |

27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL

COMPLETE ITEM 28 OR 29 AS APPLICABLE

[J28. NEGOTIATED AGREEMENT

{Contractor is required to sign this
document and return

_ ___copiestoissuing cffice.) Contractor agrees
to furnish and deliverall items or perform alt work, requisitions identified
on this form and any continuation sheets for the consideration stated in this
contract. Therights and obfigations of the parties te this contract shall be
governes by (a)this contractaward, (b)the sclicitation, and (citha clauses,
represantations, certifications, and specifications incorporated by reference
in or attached 1o this contract.

[J29. AWARD  (Contractor is not required to sign this document.} Your affer

on this soficitation, is hereby accepted as to the items listed. This award con~
summates the contract, which censists of (a)the Government soficitation and
your offer, and (b)this contract award, No further contractual document is
nacessary.

3CA. NAME AND TITLE OF CONTRACTOR GR PERSON AUTHORIZED
TOSIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type orprint)

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA, 31C. AWARD

DATE

8y

STANDARD FORM 1442 BACK (REV. 4-85)
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EXECUTIVE SUMMARY

This is a best value acquisition which will result in a firm fixed price (FFP} Indefinite Delivery
Indefinite Quantity (IDIQ) Job Order Contract (JOC). The resulting contract will provide for a
base year with four (4) one-year options. The guaranteed minimum for the base year and each
option period, if exercised, is $250,000. The maximum contract value for the base year and each
option period is $10 million, with a total value of the contract not-to-exceed $50 million. Offerors
will be required to submit technical, performance and price proposals in accordance with the
evaluation criteria stated in Section M of this solicitation. Efforts will consist of real property
maintenance and repair and minor construction projects with an estimated value exceeding
$2,000, but not exceeding $300,000, (waivable for individual orders or a specific class of orders

under AFARS 17.9004-3(a)} at Anniston Army Depot, Anniston, AL.—JOC shall only ba used for
the projects covered at AFARS 17.9000. JOC cannot be used to purchase supplies, services, or
architect and engineer (A-E) services.

NOTICE TO OFFERORS

BASED ON THE COMPLEXITY OF MANAGING THE MULTI-PROJECT, MULTI-
DISCIPLINE JOB ORDER CONTRACT, AN OFFEROR MUST DEMONSTRATE A MINIMUM
OF THREE YEARS OF EXPERIENCE IN CONSTRUCTION MANAGEMENT TO RECEIVE
AWARD CONSIDERATION. PROPOSALS WHICH DO NOT DEMONSTRATE THIS
REQUIRED MINIMUM DEGREE OF EXPERIENCE WILL NOT BE CONSIDERED.

1. PREPARATION OF PROPOSAL

Offerors are directed to Sections L and M of the Request for Proposal (RFP), including
Attachments 14 and 15, where critical information is provided for the preparation of your

proposal.
2. ELECTRONIC OFFER RESPONSE REQUIRED

In accordance with Management Reform Memorandum (MRM) #2 from the Department of
Defense (DoD), all Services are required to eliminate paper from their acquisition process by
January 1, 2000 (see information at hitp.//www,acq.osd.mil/pcipt/). In order to meet the DoD goal,
TACCOM has established an interim goal of “paperiess” acquisition by 1 June 1999,

In response to these mandates, TACOM-ACALA has established the capability to receive bids,
proposals, and gquotes electronically. A hotlink from the TACOM-ACALA Solicitation Page has
been activated to fully automate the response process (see

http://aais.ria.army.mil/aais/SOLINFO/index.htm).

IMPORTANT: Bids/proposals/quotes in response to this solicitation are REQUIRED to be
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EXECUTIVE SUMMARY (CONT'D)

3. PREPROPOSAL CONFERENCE

A preproposal conference is scheduled for 11 May 1999 to be conducted at Anniston Army Depot,
Directorate of Contracting, Building 221, Anniston, AL at 0900 CDST to explain the requirements
of the solicitation, answer written questions of offerors and conduct a site visit of the depot.
Offerors are to submit questions IN WRITING electronically conceming the solicitation NOT
LATER THAN 5 May 1999 to AMSTA-AC-PCW-C/Ms. Terri Maple, utilizing facsimile or E-mail.
Facsimile number is (309) 782-7233 or 782-7289. E-mail address is maplet(@ria.army.mil.

Ali previously received written questions wiii be addressed during the Preproposai Conference and
on the day of the Preposal Conference, all written questions shall be accepted. A written
summary of all questions and answers will be issued by an amendment to the solicitation. A
sample format for submitting questions is at Attachment 16.

4. SOFTWARE

Offerors are directed to Section C, Scope of Work, paragraph C.36, which states "The contractor
shall have on site in an operational condition Pulsar for Windows Cost Estimating Software for use

e o banl Fa accict with and avnadite nranaratinn Af cack nronnezle in racnanea tn Govarnmaont
as a o0y 1O assist witn anag CAPCUILG Piopaiauii Ui LUSL Prupuisdid il Teopdiiag oF SO0V i cin

needs. This software shall be the latest version and shall be upgradeable on an annual basis to
obtain the latest edition of the RSMeans database.”

5. NOTICE TO PERMIT AN EFFICIENT COMPETITION

In accordance with FAR 15.306(c}(2), and the Clause entitled “Instructions to Offerors--

Competitive-Acquisition”, FAR-52.215-1; Section-L-of this solicitation; offerersare notified that————————
the Contracting Officer may limit the number of proposals in the competitive range to the

greatest number that will permit an efficient competition among the most highly rated proposals.

6. AWARD

{a) Notwithstanding any other provisions of this solicitation concerning the method of award,
onie award will be made as a whole to the offeror whose proposal conforims to the solicitation
and is within the competitive range as determined by the Contracting Officer and has been
evaluated as most advantageous to the Government. It is contemplated that discussions will not
be conducted. However, the Government reserves the right to conduct discussions with all
offerors determined to be within the competitive range. Accordingly, each initial offer should be
submitted on the most favorable terms which the offeror can submit to the Government.

{b) Price is less important in the selection of a contractor for the solicitation than either
technical/proposal risk or performance risk. However, as the evaluated merit of competing
technical and performance proposals becomes more equal, total evaluated price will become
more important in the selection. Total evaluated price may become the deciding factor for
selection, depending upon the merit/price trade-off determination.

7. MINIMUM QUANTITY
While $250,000 is the minimum quantity in each year of performance, for planning purposes,

historically the annual contract amount has been approximately $5 million. This is in no way to
be interpreted as a representation of future workload.
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EXECUTIVE SUMMARY (CONT'D)

8. REQUEST FOR COST OR PRICING DATA
Requests for Cost or Pricing Data stated in this solicitation have been included only if adequate

price competition is not achieved. In such a case, offerors must be ready to furnish cost or
pricing data within seven (7} days of notification by the Contracting Officer.
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SECTION A - SUPPLEMENTAL INFORMATION

A-1 SUBMISSION OF OFFERS

(a) Offers (Bids/Proposals/Quotations) must contain accurate and complete information
as required by this solicitation (including attachments). The penalty for making false statements
in response to solicitations is prescribed in 18 U.5.C. 1001.

(D) |V|any of U]E FI"OVISIUI'ISILIan&b I'EC|LIIFE Iﬂe ﬁfferﬁr w TIII iﬁ apﬁrﬁpﬁate uana,
provide signatures, or provide a separate written response. Most of these “Provisions/Clauses”
are in Section K. However, there are some in Section I, Please ensure that your proposal and all
of the data required by these provisions/clauses is fitled-in and submitted, if applicable, with your
proposal. FAILURE TO DO SO DELAYS EVALUATION OF YOUR OFFER. Your attention is directed
to Section L, the clauses entitled "Electronic Bids/Offers, 52.215-4510, and Electronic Award
Notice, 52.215-4511. Sections A - ] and any applicable attachments will be incorporated into the
final contract.

A-2  NOTICE TO OFFERORS - ELECTRONIC BID/OFFER RESPONSE REQUIRED
52.215-4503 (ACALA) (APR 1999)

1. In accordance with Management Reform Mermorandum (MRM) #2 from the
Department of Defense (DoD), all Services are required to eliminate paper from their acquisition
process by January 1, 2000 (see information at hitp://www.acq.osd.mii/pcipt/}. In order to meet
the DoD goal, TACOM has established in interim goal of “paperless” acquisition by June 1, 1999,

2. In response to these mandates, TACOM-ACALA has established the capability to
receive bids, proposals, and quotes electronically. A hotlink from the TACOM-ACALA Solicitation
Page has been activated to fully automate the response process (see
http://aais.ria.army.mil/aais/SOLINFO/index.htm}.

3. IMPORTANT: Blds/proposals/quotes in response to this solicitation are REQUIRED to

1hmitad in slartranic farmat arrd rany hide/nranncale frmnintac WTIHL NOT BE ACCEPTED
| ¥) 1 d 1 A ! W I I | |u|u Wp W Ity PlUFU ol HUU\\-J LA F YN [an L L1 B Ry S Y

4. Your attention is drawn to the following clauses in Section L of this solicitation for
instructions and additional information:

Electronic Bids/Offers - ACALA (ACALA 52.215-4510)
Electronic Award Notice - ACALA (ACALA 52.215-4511})

A-3 FAR 52.225-15, Buy American Act - Construction Materials Under Trade Agreements Act
and North American Free Trade Agreement, located in Section I, applies to all task orders issued
under Job Order Contracts. Offerors are required to notify the Contracting Officer in advance of
performance of any task order if they {or any subcontractor or supplier) plan to use any foreign
construction materials, as defined in the clause, in the performance of the task order.

Offerors are directed to Section C, Scope of Work, paragraph C.36, which states “The cantractor
shall have on site in an operational condition Pulsar for Windows Cost Estimating Software for use
as a tool to assist with and expedite preparation of cost proposals in response to Government
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SECTION A - SUPPLEMENTAL INFORMATION (CONT'D)

needs. This software shall be the latest version and shall be upgradeable on an annual basis to
obtain the latest edition of the RSMeans Database.”

A-5 BID BOND

Each offeror shall submit with its offer a Bid Bond on Standard Form 24 with good and sufficient
surety or sureties acceptable to the Government or other security as provided in Section I, the
provision entitled "BID GUARANTEE" FAR 52.228-1, in the amount of $250,000.

A-6 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION

In accordance with the provision entitled "Performance and Payment Bonds-—Construction”, FAR
52.228-15, within ten (10) calendar days after the prescribed forms are presented to the offeror
for signature to whom award is made, a written contract on the form prescribed by the
specifications shall be executed and two bonds, each with good and sufficient surety or sureties
acceptable to the Government, furnished: namely a performance bond (Standard Form 25) and a
payment bond (Standard Form 25-A). The penal sum of such bonds will be as follows:

(a} Performance Bond. The penal sum of the performance bond at time of contract award
shall be a minimum of Two Hundred Fifty Thousand Dollars ($250,000}.

(b) Payment Bond. The penal sum of the payment bond at time of contract award shall be a
minimum of $125,000.

A-7 BONDING COVERAGE

Initial and ongoing bonding reguirements must be sufficient to cover the initial minimum and the
total amount of uncompleted task orders issued. Additional bonding shall be added during
performance of the contract should the value of undelivered work outstanding on the contract
exceed the current performance and payment bonding levels.

A-8 BADGING REQUIREMENTS

Your attention is directed to Section C, Statement of Work, Paragraph C.47, entitled "Local Rules
and Regulations-Anniston Army Depot”, and Section H, the clause entitled, "Local Rules and
Regulations". Anniston Army Depot is a closed installation and requires contractors and all
employees to secure identification badges and all contractor owned, rented, or leased vehicles
which are construction-type (i.e., pickup trucks, dump trucks, etc.) must be inspected and
registered with Anniston Army Depot.

A-9 KEY PERSONNEL AND SUBCONTRACTORS

Any key in-house personnel and subcontractors required by the Contractor in connection with the
services covered by the contract will be limited to individuals or firms that were specifically
identified and agreed to during negotiations. The Contractor shall obtain the Contracting Officer’s
written consent before making any substitution for these designated key personnel or
subcontractors.
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SECTION A - SUPPLEMENTAL INFORMATION (CONT'D)

A-10 NOTICE OF COMPLETION OF TASK ORDERS

The Contractor shall notify the Ordering Officer upon completion of each individual task order.
The Contractor shall give advance notice of the date the work will be fully completed and ready
for final Inspection.

Section I, FAR 52.246-12, “Inspection of Construction”, details inspection and acceptance criteria.
A-11 ORDERING OFFICER:

Name: Mr. Paul A. Harper
Director, Production Engineering
ATTN: SIOAN-PE (Bldg. 94)
7 Frankford Ave.
Anniston, AL 36201-4199
Phone (256) 235-7515

A-12 ALTERNATE ORDERING OFFICER

Name: Mr, Tommy H. Gaines
Chief, Industrial Engineering Division
ATTN: SIOAN-PE-IE (Bidg. 94)
7 Frankford Ave.
Anniston, AL 36201-4199
Phone (256) 235-4197

A-13 PAYMENT OFFICE ADDRESS:

See Section G, G-3, Submission and Payment of Invoices

A-14 NOTICE TO PERMIT AN EFFICIENT COMPETITION

In accordance with FAR 15.306(c)(2), and the Clause entitled “Instructions to Offerors--
Competitive Acquisition”, FAR 52.215-1, Section L, of this solicitation, offerors are notified that
the Contracting Officer may limit the number of proposals in the competitive range to the
greatest number that will permit an efficient competition among the most highly rated proposals.
A-15 ORDERING

All work will be assigned by Task Order. See Section C, paragraph C.12, "Ordering Procedures".

A-16 NOTICE ABOUT ACALA OMBUDSPERSON
52.201-4501 (NOV 1995)

a. We have an Ombudsperson Office here at the U.S. Armament and Chemical Acquisition
and Logistics Activity (ACALA). Its purpose is to open another channel of communication with
ACALA contractors.
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SECTION A - SUPPLEMENTAL INFORMATION (CONT'D)

b. If you think that this solicitation:

1. has inappropriate requirements; or
2. needs streamlining; or
3. should be changed

you should first contact the buyer or the Procuring Contracting Officer (PCO).

c. The buyer’s name, phone number, address, and e-mail address are on the cover page of
this solicitation.

d. If the buyer or PCO doesn’t respond to the problem to your satisfaction, or if you want to
make comments anonymously, you can contact the Ombudsperson Office. Our Ombudsperson is
MAJ Brad L. Westergren. His address, phone number and e-mail address are:

TACOM-ACALA

ATTN: AMSTA-AC-PC (Ombudsperson)
Rock Island, IL 61299-7630

{309) 782-6621
westergrenb(g@iria. army . mi]

e. If you contact MAJ Westergren, please provide him with the following information:

1. ACALA solicitation number; and

2. Name of PCO; and

3. Problem description; and

4. Summary of your discussions with the buyer/PCO.

(End of Clause)



SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

SECTION B - SUPPLIES OR SERVICES

1. OFFERS:

a. Each offeror must submit 20 coefficient factors in order to be
considered acceptable. The first four coefficient factors (prepriced
and non-prepriced) are to be applied to that work anticipated to be
accomplished during the base year (12 months). The second, third, fourth
and fifth sets of coefficient factors (prepriced and non-prepriced) will
apply to that work anticipated to be accomplished during the option years
(12 months each), if exercised. Pricing for the base year will be
determined by applying the 1999 edition of the R.S. Means Construction
Cost Data Book (RSMeans). Pricing for all option years will be determined
by applying the latest edition of RSMeans in effect at the beginning of
the new option period. The bare cost of the line items in the RSMeans
will be multiplied by the Birmingham, AL City Cost Index (CCI) and then

by the coefficient to obtain the line item price.

b. Price offers will be stated as coefficient factors to be applied
to the RSMeans catalog prices. For example, "1.0" equals the amount
listed in RSMeans, as adjusted by the Birmingham, AL CCI. "1.10" equals
10% over the RSMeans price listing, as adjusted by the Birmingham, AL CCI.
Offerors may not submit different coefficients for different line items

within the RSMeans price listing.

c. The controlling edition of RSMeans and the controlling annual

coefficent (s) ON THE EFFECTIVE DATE OF A TASK ORDER AWARD will apply to

the pricing of that task order. If a subsequent modification adds work to
the task order, then the controlling edition of RSMeans ON THE EFFECTIVE
DATE OF THE MODIFICATION will apply to the work added by the modification.

d. It is estimated that 9%0% of the worxk effort will be accomplished
during normal work hours (See Section C, Statement of Work (SOW),
paragraph C.11). It is estimated that at least 90% of the work will be

prepriced.

e. Line Items 0001, 0005, 0009, 0013, and 0017 are for the

coefficient applicable to prepriced normal working hours. Line Items
0002, 0006, 0010, 0014 and 0018 are for the coefficient applicable to

prepriced other than normal working hours.
f. Line Items 0003, 0007, 0011, 0015 and 0019 are for the coefficient

applicable to non-prepriced normal working hours. Line Items 0004, 0008,

0012, 0016 and 0020 are for the coefficient applicable to non-prepriced

DAAE20-99-R-5004 B-1



other than normal working hours.

g. The offeror's coefficient factors for prepriced items must
contain all costs other than the prepriced unit prices and shall include,

but not be limited to:

- Contractor’s overhead, profit, labor burden, contingencies
- Subcontractor’s overhead, profit, labor burden, contingencies
- All waste and excess material

- Insurance

- Mobilization and close out for the total contract and each
task order

- Daily and final clean up

- All costs associated with bonding

- Employee payroll taxes, insurance and fringe benefits

- Sales taxes and compliance with tax laws

- Business taxes, contributions, memberships, corporate
headquarters support (legal, financial, etc.)

- Safety and compliance with environmental laws (i.e., safety
rails, face and eye protection, protective clothing,
obtaining necessary licenses, etc.)

- Traffic and work site signs and barricades

- Furniture moving (all except modular furniture and safes)

- Protection of and/or moving of Government Property

- Disassembly and separation of demolition items for turn-in

- Project management and supervision

- Quality control

- Office management and equipment

- Depreciation of mobile office(s)

- Submittal and report preparation

- As built drawings

- Copying project drawings and/or sketches

- Interest associated with funding of equipment and payroll

- Permits, licenses and fees

- Purchasing and installing equipment warranty identification

tags

All components of price shall be included in the offeror’'s coefficients

as no allowance for an omitted cost will be made later.
h. The offerxor’s coefficient factors for non-prepriced items must

contain all costs associated with performing the tasks other than direct

labor, material, and equipment costs and shall include, but not be limited

DAAE20-99-R-5004 B-2
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- Contractor’s overhead, profit, labor burden, contingencies

- Subcontractor’s overhead, profit, labor burden, contingencies

- All waste and excess material

- Daily and final clean up

- Employee payroll taxes, insurance and fringe benefits

- Sales tax

- Safety and compliance with environmental laws (i.e., safety
rails, face and eye protection, protective clothing,
obtaining necessary licenses, etc.)

- Traffic and work site signs and barricades

- Furniture moving (all except modular furniture and safes)

- Protection of and/or moving of Government Property

- Disassembly and separation of demolition items for turn-in

- Project management and supervision

- Quality control

- Material shipping and handling fees

- Submittal and report preparation

- As built drawings

- Copying project drawings and/or sketches

- Permits, licenses and fees

- Purchasing and installing equipment warranty identification

tags

All components of price shall be included in the offeror’s coefficients

as no allowance for an omitted cost will be made later.

i. The unit prices in the RSMeans are for complete and in-place
construction and include labor, material, and equipment. The column in
RSMeans used for this contract shall be the "BARE COST" column (without
overhead and profit added). The Contractor shall assume all risk

for labor rate increases after award of the contract.

2. OPTIONS. The Government reserves the right to exercise options to
extend the term of this contract for four (4) additional 12 month periods.
Pricing of orders during option periods shall be accomplished using the
controlling edition of RSMeans and the controlling annual coefficient(s)
ON THE EFFECTIVE DATE OF A TASK ORDER AWARD. If a subsequent modification
adds work to the task order, then the controlling edition of RSMeans ON
THE EFFECTIVE DATE OF THE MODIFICATION will apply to the work added by the

modification.
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3.

ISSUANCE OF TASK ORDERS. In accordance with the clause entitled

*Ordering”, FAR 52.216-18 {(located in Section I), issuance of task orders

orally, by facsimle, or by electronic commerce methods is hereby

authorized.
ITEM DESCRIPTION
ooul BASIC AWARD (Baze Year) {12 months)

0002

0002

0004

0005

0006

Prepriced Work - Normal Working Hours
{See paragraphs Bi(a)- (i) above for

pricing information)

Prepriced Work - Other Than Nermal
Working Hours
(See paragraphs Bi{a}- (i) above for

pricing information)

Nen-prepriced Work - Normal Working
Hours
(See paragraphs Bt (a)-(i) above for

pricing information)

Non-prepriced Work - Other Than Normal
Working Hours
(see paragraphs Blial-(i} above for

pricing infermation)

ist OPTION PERIOD (12 months)

Prepriced Work - Normal Working Hours
(See paragraphs Bl{a)- (i} above for

pricing information)

Prepriced Work - Other Than Normal

#orking Houre

AAR20-99-R-5004 B-4
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ITEM

DESCRIPTION

aods

coos

4009

00140

0011

ogl2

({Continued)
{See paragraphs Bi{a}- (i)} above for

pricing information)

Non-prepriced Work - Normal Working
Hoursg
{See paragraphs Bl{a)-{i) above for

pricing infeormation)

Non-prepriced Work - Other Than Normal
Working Hours
(See paragraphs Bl(a)- (i) above for

pricing information)

2nd OPTION PERIOD (12 wontha)

Prepriced Work - Normal Working Hours
{See paragraphs Bl{a)-{i) above for

pricing information)

Prepriced Work - Other Than Normal
Working Hours
(See paragraphs Bl(a)-(i} above for

Pricing information)

Non-prepriced Work - Normal Working
Houxrs
(See paragraphs Bl(a)- (i) above for

14 mding tnfarmakldan)
pricing information)

Non-prepriced Work - other Than Normal
Working Hours

(8ee paragraphs Bl(a)-(i} above for
pricing information}

DAAE20-99-R-5004 B-5
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ITEM DESCRIPTION COEFFICIENT

0013 3rd OPTION PERIOD (12 months)

Prepriced Work - Normal Working Hours

{See paragraphs Bl{a)-{i) above for

pricing information)

0014 Prepriced Work - Other Than Normal

Working Hours
{See paragraphs Bl(a)- (i) above for

pricing information)

001% Nen-prepriced Work - Normal Working

Hours
(See paragraphs Bl(a)- (i) above for

pricing information)

0g16 Non-prepriced Work - other Than Normal

Working Hours

{See paragraphs Bl{a)-{i) above for

pricing information)

0oLy 4th OPTION PERIOD (12 months)

Prepriced Work - Normal Working Hours

{See paragraphs Bi{al-{i) above Ffor

pricing information)

0018 Prepriced Work - other Than Normal

Working Hours
(See paragraphs Bl(a)-{i) ahove for

pricing information)

0019 Non-prepriced Work - Nermal Werking

DAAE20-32-R-5004 B-8



ITEM DESCRIPTION

0oLy {Continued)
Houra
{8ee paragraphs Bl(a)-{i) above for
pricing information}

0020 Non-prepriced Work - Other Than Normal

Working Hours
(See paragraphs Bl{a)-{i) above for

pricing infermation)

END CF SECTION B

COEFFICIENT




SECTION C
DESCRIPTION/SPECS./WORK STATEMENT

SECTION C
DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

THE ATTACHED STATEMENT OF WORK IS APPLICABLE TO THIS SOLICITATION AND
RESULTING CONTRACT.

END OF SECTION C

i
]
!
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SECTION C
STATEMENT QF WORK

C.1 BSCOPE OF WORK: The Contractor shall provide, upon receipt
of a task order, all work, materials, supplies, parts (to include
system components), plant, supervision, labor, and equipment,
except when specified as Government furnished, to repair, alter,
or construct real property facilities and structures at Anniston
Army Depot, Alabama and provide related services as sgpecified in
strict accordance with all the terms, conditions, special
contract requirements, specifications, drawings, attachments, and
exhibits contained in the contract or incorporated by reference
as follows:

C.1.1 The Contractor's work and responsibility shall include all
contractor planning, programming, administration, and management
necessary to provide all repair or construction and related
services as specified. The work shall be conducted by the
Contractor in strict accordance with the contract, to include
Contractor's proposal and all applicable Federal, State of
Alabama, and local laws, regulations, codes, or directives. The
Contractor shall insure that all work provided meets, or exceeds,
critical reliability rates or tolerances specified or included in
applicable specifications. The contractor shall provide all
related Contractor administration services to perform the work
such as supply functions, quality control, Jjob order shop
operations, Contractor financial control, preparing and
submitting required reports, and submitting necessary information
as specified under this contract and within individual task
orders. All correspondence and data submitted by the Contractor

will reference the contract number and the job number.

+ha
L=

C.1.2 The following documents shall be used in the execution of
work under the contract:

¢.1.2.1 SPECTIFICATIONS: Specifications shall be written with
the Scope of Work for each task order. The specifications shall
come from the latest edition of standard to the industry
specifications such as, but not limited to: &American Concrete
Institute, Southern Building Code, American Gas Association
{AGA), American Institute for Steel Construction, ANSI, ASME,
American Welding Society, Building Hardware Manufacturers
Association, Compress Gas Asscciation, Illuminating Engineering
Society, NFPA, NEMA, UL, Alabama Department of Transportation
Specifications, National Electric Code, Occupational Safety and
Health Administration, Environmental Protection Agency, etc.

L L X .y

—_ — L. Fi ulal Y Py —
[ L 1119 uiae (rokedlis) .

C.1.2.2 R. 5. Means Esti
C.1.2.2.1 The RSMeans contains pricing information for the
description of work to be accomplished and for the unit of
measure specified. The bare costs (Labor, Material, and
Equipment) will be used for each line item and shall be
multiplied by the Birmingham City Cost index and the Contractor's

c-1




coefficient to obtain the final line item cost. Overhead and
profit from the RSMeans will not be used.

C.1.2.2.2 Prices in the RSMeans include the following: direct
labor through the foreman level for the area, equipment costs for
the region, tools and material c¢osts including all incidentals.
Incidentals are items such as, but not limited to, the following:
nails, screws, welds and connectors. All prices in the RSMeans
are for complete and installed prices unless explicitly described
otherwise. Test, adjusting and balancing of newly installed
equipment is included in the installed unit price in RSMeans.
This includes pipe testing, ecquipment start-up, HVAC system
adjusting and balancing, and testing of compaction. Thig also
includes termination, connection and rotation testing of newly
ingtalled motors. All prices shall include the latest available
technology in environmental safety and energy consumption (e.g.
electronic ballasts in fluorescent light fixtures).

C.2 SAMPLE CALCULATION: The following sample calculation
illustrates the use of the RSMeans. Unit prices were taken from
the 1996 RSMeans Building Construction Cost Data.



W SHEET

SAMPLE CALCULATION

ND METAL STUD P I

30.00

WAL

v

F 3

15.0¢

20.0'

v

»

NEWDOOR ——>

<— NEW WALL

SCOPE OF WORK

1. Construct a metal stud and 1/2" drywall partition at the location shown on the sketch.
Provide 4" vinyl base on the new wall to match the base on existing walls. Provide kraft
faced R11 batt insulation in the new partition wall. Paint new walls with one prime coat

and two finish coats of flat latex. Ceiling height is 8'-0".

2. Provide and install a new 18 ga. metal 3'-0" X 7'-0" door and frame with the following

hardware:

1 1/2 pair 4 1/2" X 4 1/2" butt hinges, A8133

1 EA lockset, series 4000, F82

1 EA door stop, floor mounted, LO2141
Paint new door and frame with one prime coat and two finish coats of enamel paint.

Line Number

0001
0002
0003
0005
0006
0007
0008
G009
0010
0011

0012

CSl#

092-620-1000
092-800-0600
072-118-0060
099-224-0840
096-601-1150
081-118-0100
081-103-1160
087-116-0010
087-110-1600
087-125-1100
099-214-0140

DESCRIPTION

Partition Wall Stud wall 8'-12" High
Corner Bead

3-1/2" Kraft faced insulation
Paint Walls

4" Vinyl Base

4 3/4™ Metal Door Frame

3'-0" x 7'-0" Metal Door

4 1/2" Hinges

Door Stop

Office/Apartment Lockset

Prime and Paint Door and Frame

TOTAL DIRECT COST

160 SF
0.32 CLF
160 SF
320 SF
40 LF
1 EA
1EA
1.5 PR

1 EA
1 EA

1 EA

UNIT

QUANTITY PRICE

$1.90
$64.70
$0.38
$0.30
$1.20
$96.15
$217.15
$17.75
$12.12
$170.50
$29.80

BIRMINGHAM CITY COST INDEX FACTOR

COEFFICIENT FACTOR"
TOTAL PRICE

* Assumes contracter coefficient of 1.15 for normal working hours

C-3

TOTAL

$304.00
$20.70
$60.80
$96.00
$48.00
$96.15
$217.15
$26.63
$12.12
$170.50

$29.80

$1,081.85
0.836
1.15

$1,040.09



C.3 PERSONNEL

C.3.1 The Contractor shall provide all personnel necessary to
accomplish all work within the time frames specified for each
task order.

C.3.1.1 License requirements for Contractor trade workers,
including any subcontractors, shall be the same as that for
contractors working in the City of Anniston. This shall include
but not be limited to plumbers, pipefitters, HVAC mechanics,
electricians, etc.

¢.3.2 The Contractor shall provide and locate an office on the

confines of Anniston Army Depot, AL, as specified in paragraph
C.32.1 to house an on-site gtaff

a LaSs Qi VaiT oA Suvdiid .

C.3.3 The Contractor shall provide a project manager with a
minimum of four years experience supervising construction
projects utilizing multicrafted personnel. The qualifications of
the proposed project manager shall be submitted for evaluation
and approval in accordance with the evaluation criteria of this
proposal.

C.3.3.1 The project manager shall ke physically present at the
on-site leocation except on legal public helidays, during normal
ANAD duty hours. Current normal duty hours at ANAD are 7:00 AM
to 4:30 PM, Monday through Thursday and 7:00 AM to 3:30 FM on
alternate Fridays. An alternate project manager shall be
designated when work is being performed at hours other than as
listed above or during absences such as illness, vacation, etc.

.3.2 The project manager, and any individual designated to act
or him/her, shall have full duLuCIlLy to contractually commit
the Contractor for prompt action on matters pertaining to
Contractor administration of the contract. The project manager,
and any alternate, shall be able to understand, speak, read, and

write the En 1iﬁh 1angua

I’-hﬂ
bJ

ge fluently.

C.3.3.3 Any proposed substitution of the project manager must be
submitted in writing 30 days in advance of the proposed
substitution to the Contracting Officer or his designated
representative. All proposed substitutes must have
qualifications that are equal to, or higher than, the
gqualifications of the person to be replaced. The proposed person
shall perform no work until the Contracting Officer or his
designated representative grants approval.

C.3.4 Contractor personnel shall cbtain vehicle decals from the
Directorate of Law Enforcement prior to commencement of work.
NOTE: Company vehicles only will be allowed in the Ammunition
Restricted Area.

C.3.5 All contractor personnel shall obtain badges. Badges shall
e Al amadmad Flharmnr~lr i TV v b b mn o~ T omre Tlam off s g e e
MO LPLAdllltld Wil U4l Lilic Uirecoorace UI. J_ldw EJIJ.LULLCIILEILL

C.4 FIRE PREVENTICON AND PROTECTION
Cc-4



C.4.1 The Contractor shall comply with all fire prevention
measures prescribed in the installation regulation, ANADR 420-6.

C.4.2 A Hot Work Permit or Flame Permit, as applicable, shall be
obtained by the Contractor prior to performing any work requiring
open flame devices. Open flame devices include, but are not
limited to, blow torches, portable furnaces, tar kettles, gas or
electric welding and cutting equipment and any spark producing
equipment .

C.4.2.1 The Contractor shall be liable for any fire damage to
Government property attributable to negligence on the part of the
Contractor.

C.4.2.2 The DRK Fire Prevention-Protection Division on DA Form
5383-R issues a Hot Work Permit. The Contractor shall obtain
this permit by calling the dispatcher at 235-6171.

C.4.2.3 A Flame Permit is identical to a Hot Work Permit with the
exception that this permit is issued by the Anniston Army Depot
Safety Office for work in the explosive and/or hazardous areas.
The Contractor shall cbtain this permit by calling the ANAD
Safety Office at 235-6350.

C.5 ACCOUNTABILITY OF REAL PROPERTY

C.5.1 The Contractor shall complete a Real Property/Cost Data

Form, JOC Form 1l-1, for all alteration and new construction task
orders that are more than $100,000. The form shall be completed
and submltted with the final payment request A copy of JOC Form

C.5.2 The Contractor shall provide a list of all equipment
installed and/or removed for each task order. This list shall

include each niece of nmn'n'mn'ni- which has a gerial number. and

diiedwias TQdl Pt A=A LT Lt 2 WilaiLll L1535 SOl G dinnroa p Gaala

all the information listed on the nameplate that is necessary to
positively identify the equipment. This list shall alsgo include
the cost, FOB work site, of each piece of installed equipment
excluding installation cost. The list shall be completed on an
Equipment Data Sheet, and submitted with the final payment
request. A copy of the required Equipment Data Sheet is provided
as Attachment 3, Section J.

C.6 DISPOSAL OF EQUIPMENT, SCRAP MATERIALS, AND DEBRIS

C.6.1 The Contractor shall dispose of removed equipment,
materials, and debris as follows:

C.6.1.1 Construction debris and refuse that contains no
salvageable materials shall be disposed of as directed by the COR
to a lccation on the Anniston Army Depot.

C.6.1.2 All Government property items and salvageable materials
to be removed shall be transported to the Defense Reutilization
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and Marketing Office (DRMC) Salvage Yard in the West Area of
Anniston Army Depot, unless specified otherwise. These items
shall be promptly removed from the job site. The Contractor
ghall deliver items to the storage area specified. A Turn-In
Slip, DD Form 1348-1 shall be completed for any item which is
turned in. A copy of DD Form 1348-1A is provided as Attachment
1, Section J.

C.6.2 The Contractor shall handle and dispose of hazardous waste
in accordance with the “Anniston Army Depot REDBOQOK, Hazardous
Waste Guidance & Emergency Response”.

C.6.2.1 The Contractor shall request a hazardous waste container
label (8) and turn-in slip(s) through the COR. The Government
will furnish hazardous waste labels and turn-in slips to the
Contractor. A copy of a turn-in slip, DD Form 1348-1A, is
provided at Attachment 1, Secticon J. Contractor shall deliver
filled containers within 24 hours to a location on the
installation as instructed by the COR. BAll waste collection
containers shall be labeled prior to use.

C.6.2 Asbestos containing materials shall be removed and disposed
of by a certified asbestos removal contractor. Asbestos
containing materials shall be properly bagged and disposed of as
directed by the COR to a site on the Depot.

C.6.3 Lead containing materials shall be removed and disposed of
by a certified lead abatement contractor. Lead containing
materials shall be properly bagged and disposed of as directed by
the COR to a site on Depot.

C.7 EXCAVATION PERMIT

C.7.1 The Contractor gshall not begin excavation for construction
or repairs without cbtaining a completed and approved excavation
permit showing the location of all underground utilities. An
excavation permit is issued by the DPW. The Contractor shall
obtain this permit by contacting the JOC Cffice. Excavation
permits must be requested a minimum of 48 hours in advance.

C.8 CONTRACTOR'S QUALITY CONTROL REPORT (QCR)

C.8.1 The Contractor shall complete a daily QCR for each task
order covering each day work was performed. A QCR is not
required for days on which no work was performed. QCRs shall be
gubmitted on SAM Form 696. Daily OCRs shall be placed in
chronological order and submitted with the final payment request
for each task order. QCRs shall be provided weekly for a task
order if requested in writing by the COR. A copy of SAM Form 696
is provided as Attachment 4, Section J.

C.9 MINIMUM CONTRACT VALUE

C.9.1 For the contract awarded as a result of this solicitation,
the guaranteed minimum gquantity of work which will be required
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for task orders will not be less than $250,000 for the base year
and each of the option years exercised. The maximum dollar value
of this contract iz $10,000,000 for the base year and $10,000,000
for each of the option years exercised.

C.9.2 If the Govermment’'s requirements for services set forth in
the solicitation do not result in orders in the amount described
as “maximum,” this shall not constitute the basis for an
equitable price adjustment under this contract.

C.9.3 The Government reserves the right to undertake performance
by Government forces or other Contractors, the same type or
similar work as contracted for herein, as the Government deems
necessary or desirable, and to do so will not breech or otherwise
violate this contract.

C.10 NON-PREPRICED WORK

C.10.1 Items of work that are not covered in the R. S. Means Cost
Estimating Guide (RSMeans} but that are within the scope and
general intent of the contract may be negotiated by the
Contracting Officer or his designated representative. These
items shall be designated as non-prepriced work and shall be
incorporated into and made a part of the task order. The total
value of the non-prepriced work included in a task order shall
not exceed ten percent (10%) of the value of the prepriced work.

C.10.1.1 Non-prepriced items that are incorporated into a task
order shall include bare costs only (direct labor, material, and
equipment costs). Handling, overhead and profit, etc. will be
added by the coefficient factor for non-prepriced items. The
Contractor shall submit a minimum of three (3) vendor quotes, or
other sources of information, to validate the bare cost proposal
for non-prepriced items. The Government will review the quotes
for fairness and reasonableness. If the Government validates the
quotes, the lower cof the three guotes shall be incorporated into
the task order.

€.10.1.2 If an estimating guide is uged to price a non-prepriced
item for a task order, the bare cost of the item shall be
adjusted by the area or city cost index. The coefficient factor
for non-prepriced items shall then be applied.

C.11 HOURS OF WORK

C.11.1 The Contractor shall be prepared to pursue the contracted
tasks during the normal working period of 7:00 a.m. to 4:30 p.m.,
Monday through Thursday and 7:00 a.m. to 3:30 p.m. on alternate
Fridays, Federal holidays excepted. Other hours of work may be
permitted on selected task orders. Any work that is performed on
Off-Fridays, Saturdays, Sundays, or legal holidays to meet
scheduled completion dates shall be performed without additional
cost to the Government unless other than normal working hours was
agreed to in the individual task order.

~
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C.12 ORDERING PROCCEDURES

C.12.1 As the need exists for performance under the terms of this
contract, the Contracting Officer or his authorized
representative will send the Contractor a request for proposal
{RFP). The RFP will identify an existing requirement.
Requirements will be based on designs provided by the Government
and will consist of engineered drawings and/or sketches as
applicable for the magnitude of work to be accomplished. One set
of drawings and/or sketches will be furnished to the Contractor
on CD-ROM, or as a hard copy, at no cost. Additional
requirements for drawings and/or sketches shall be the
responsibility of the Contractor.

C.12.1.1 Upon receipt of the RFP, the Contractor shall respond to
the needs of the Government within 1 working day by:

(1) visiting the proposed work site in the company of the
Contracting Officer or his authorized representative.
{2} Reviewing the construction requirements and discussing

problems, unclear items, access, etc. with the
Contracting Officer or his authorized representative.
{3) Preparing a Site Visit Memorandum listing pertinent
items discussed at the site wvisit. The Site Visit
Memorandum shall be formatted as shown at Attachment 5,

Secticn J.

C.12.1.2 After the szite visit, the Contractor shall review the
drawings and/or sketches and any changes in the scope of work

which resulted from the site visit. He shall then prepare his
+ nf +h

nronosal for accomplighmen 1

R e e e e s Lips
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C.12.1.3 The RSMeans shall serve as the basis for establishing
the value of the work to be performed on a unit price bases.

C.12.1.4 Task order proposals for projects smaller than $150,000
shall be delivered to the Government within seven calendar days
of the site visit. Proposals for projects that are more than
$150,000 and less than $300,000 shall be delivered to the
Government within 10 calendar days of the site visit. Proposals
for projects larger than $300,000 shall be delivered to the
Government within 15 calendar days. Emergency task order
proposals and unusually complex proposals are to be delivered to
the Government at a time mutually agreed upon by the Contractor
and the Government.

C.12.1.4.1 Contractor shall provide all computation worksheets
showing method of deriving quantities for each line item.

C.12.1.5 Upon receipt of the Contractor’s proposal, the
Government will review the proposal for accuracy and
completeness. The Government will negotiate all items with the
Contractor.

]
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¢.12.1.6 The Contracting Officer using a DD Form 1155 will then
issue a task order. Each task order will include the following
information:

(1) Date of the task order.

(2} Contract number and task order number.
(3} Item number and descriptiomn.

(4) Task order price.

(5) Accounting and appropriation data.

(6) Any other pertinent data.

C.13 PRE-CONSTRUCTION CONFERENCE

C.13.1 When determined appropriate by the Contracting Officer,
before the issuance of the first task order under this contract,
a conference may be conducted by the Ordering Officer te acquaint
the Contractor with Government policies and procedures that are
to be observed during the prosecution of the work and to develop
mutual understanding relative to the administration of the
contract.

C.13.2 Represgentatives of the Contractor sghall meet with the
Contracting Officer or his designated representative prior to
starting work, for each task order, for the purpose of discussing
safety, performance of the work, access toc the work site,
gsecurity requirements, etc. The COR or his designated
representative shall conduct the meeting. The Contractor’s
inspector and all subcontractors involved in performance of the
task order shall attend the meeting.

C.14 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK

C.14.1 The Contractor shall be required to commence work under
this contract within 10 calendar days after the date the
Contractor receives the notice to proceed.

C.14.2 The Contractor shall deliver all project submittals to the
Government Project Manager within 10 calendar days of receipt of
the task order. The Contractor shall be required to physically
start work on all individual task orders, regardless of task
order amount, within 30 calendar days after receipt of the task
order unless otherwise negotiated on the individual task order.
This includes task orders awarded near the end of the fiscal
year.

C.14.3 The Contractor shall prosecute work for task orders and
complete all tasks including final cleanup of the premises
negotiated but limited to the fellowing maximum times:

(1) Projects smaller than $100,000 shall be completed

within 75 calendar days of receipt of the task order.
Projects ranging from $100,000 to $300,000 shall be completed
within 135 days of receipt of the task order.
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Projects ranging from $300,000.01 to $500,000 shall be completed
within 195 days of receipt of the task order.
Projects greater than $500,000 shall be completed within 285
calendar days of receipt of the task order.
(5) Approximately 5% of the projects may be designated as
emergency or critical work with shorter required completion
dates. Completion date for these projects will be
negotiated on the individual task order.

C.14.3.1 The above construction dates may be extended for the
convenience of the Government.

C.15 LIQUIDATED DAMAGES

C.15.1 If the Contr
order within the time specified above, or any extension, the
Contractor shall pay the Government as liquidated damages for
each day of delay. For projects less than $75,000, the amount of
liquidated damages the Contractor shall pay each day shall be
$50. For projects that are $75,000 or more, the amount of
ligquidated damages the Contractor shall pay each day shall be
calculated as follows:

0

Total Task Order Cost X .05 = liquidated damages per day
Total Project Completion Time
Example:
Task Order Cost = $156,721.57
$156,721 .57 X .05 = §58.04 per day
135

C.15.2 If the Government terminates the Contracter’s right to
proceed, the resulting damage will consist of liquidated damages
until such reasonable time as may be required for final
completion of the work together with any increased costs
occasioned the Government in completing the work.

C.15.3 If the Government does not terminate the Contractor’s
right to proceed, the resulting damage will consist of liquidated
damages until the work is completed and accepted.

C.16 TIME EXTENSIONS

C.16.1 Time extensions for task order modifications will be
awarded if the additional work regquired by the modification
delays on-going construction activities and/or if additional time
ig required to accomplish the added work requirements. Time
shall not be extended to correct insufficient progress prior to
the modification.

C.16.2 Time extensions may result from unusually severe weather
for exterior projects. In order for the Contracting Officer to



(1) The weather experienced at the project site during the
contract period must be found to be unusually severe, that is,
more severe than the adverse weather anticipated for the project
location during any given month.

(2) The unusually severe weather must actually cause a
delay to the completion of the project. The delay must be beyond
the control and without the fault or negligence of the
Contractor.

.16.2.1 The following schedule of monthly-anticipated weather

. YT - r e b e L e ]

elays is based on National Oceanic and ALMOSpAEeric
Administration (NOAA) or similar data for the project location
and shall ccnstitute the base line for monthly weather
evaluations The Contractor’s progress gschedule must reflect
these antici ed adverge weather delays in all weather dependent

LIRS Al L ) Al L e o R LI D Lo laya Ll il Wl 1l kg S B

activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAYS BASED ON (5) DAY WORKWEEK
JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
5 5 5 4 4 5 7 5 5 3 4 5

C.16.3 The Contractor shall keep an adverse weather log for each
weather dependent task order. Actual adverse weather delay days
must prevent work on critical activities for 50 percent or more

of the Contractor’s work day.

C.16.4 The number of actual adverse weather delay days shall
include days impacted by actual adverse weather, shall be
recorded in full days, and shall be calculated chronologically
from the first to the last day of each month. If the number of
actual adverse weather delay days exceeds the number of uays
anticipated in paragraph C.16.2.1 above, the Contracting Officer
will convert any gqualifying delays to calendar days and issue a

modification to the task order.
C.17 GOVERNMENT-FURNISHED EQUIPMENT/MATERIALS

C.17.1 The Contractor, with his own forces, shall transport all
Government -furnished equipment/materials described in the task
order. The equipment/materials will be transported from the
Government storage area to the work site indicated in the task
order.

C.17.2 The Contractor assumes the risk and responsibility for the
loss or damage to Govermment-furnished property.

C.17.3 The Contractor shall follow the instructions of the
Contracting Officer’s Representative regarding the disposition of
all Government-furnished property ncot consumed in performance of
a task order.



©.18.1 The Contractor shall comply with security regulations
“imposed by the Installation Commander and/or the agency occupying
the space where work is performed, including any necessary
security clearances.

C.19 SCHEDULING WORK

C.19.1 Before acheduling work for an individual task order, the
Contractor shall confer with the Ordering Officer and agree on a
sequence of procedure; means of access to premises and building;
space for storage of materials and equipment; delivery of
materials and use of approaches; and use of corridors, stairways,
elevators, eating spaces, and restrooms for Contractor personnel.

C.19.2 Delivery of materials and equipment shall be made with a
minimum of interference to Government operations and personnel.

C.19.3 The work ghall, so far as practicable, be done in definite
gsections or divisions and confined to limited areas which shall
be completed before work on other sections or divisions is begun.

C.19.4 Furniture and portable office equipment in work areas
shall be moved by the Contractor and replaced to the original
position. The Contractor shall also move executive furniture and
glass tops when required. If the work reguired by the task order
will not allow furniture and office equipment to be replaced to
its original location, the Contracting Officer‘s Representative
will designate a new location.

C.20 PROGRESS SCHEDULE

C.20.1 The Contractor shall prepare and submit a progress chart,
for all projects where work performance exceeds 60 days, after
receipt of the task order. An updated progress chart shall be
gubmitted with each payment request. The Contracting Officer
must approve all progress schedules.

C.20.2 The progresgg chart shall show estimated and actual costs
and scheduled and actual progress for each major task. A sample
format is provided as Attachment 6, Section J.

C.21 AS-BUILT DRAWINGS

C.21.1 During the progress of each task order, the Contractor
shall keep a careful record at the job site of all changes and
corrections from the layouts shown on the drawings. The
Contractor shall enter such changes and corrections on as-built
drawings promptly but in no case later than on a weekly basis.

C.21.1.1 Upon occupancy of the facility by the Government, the
Contractor shall furnish one set of completed as-built drawings
to the Contracting Officer. The Contractor shall alsoc furnish
cne copy of the drawing files on CD-ROM with a file format
compatible with Bently Microstation. These drawings shall show
all changes and revisions made up to the time the work was
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completed and accepted. Changes must be reflected on all sheets
affected by the change. If the Contractor fails to maintain the
as-built drawings as required here in, the Contracting Qfficer
will withhold the final payment until the drawings have been
provided to and accepted by the Government.

C.21.2 The ag-built drawings shall indicate, in addition tc all
changes and corrections, the actual location, kinds and sizes of
all sub-surface utility lines. In order that the location of
thege lines and appurtenances may be determined in the event that
surface upenlngs or indicators become covered over or obscured,
the as-built drawings shall show the end of each run by
dimensions to permanent surface features. The average depth of

each run shall also be recorded.
C.22 FINAL CONFIGURATION DRAWINGS

C.22.1 The Government design for some task orders will be
provided as a scope of work and/or sketches. When requested in
the scope of work, the Contractor shall convert the scope of work
and sketches to full sized drawings (42" X 287) and furnish one
copy of the drawing files to the Government on CD-ROM with a file
format compatible with Bently Microstation. O©One hard copy shall
also be furnished.

C.22.1.1 The drawings shall have a standard title block which
will be provided by the Govermnment on compact disk.

¢.22.1.2 The cost of these drawings is part of the Contractor’'s
coefficient.
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accepted by the Government prior to final payment.
C.23 ENVIRCONMENTAIL PROTECTION

C.23.1 The Contractor shall be responsible for the proper
disposal of all solid, liquid, and gaseous contaminants in
accordance with all local codes and regulations, together with
the following requirements:

(1) Liquid contaminants shall be disposed as directed by the
COR.

(2} Removal of refuse resulting from construction operations
shall be accomplished as described in paragraph C.6 of this
contract.

(3) All chutes for refuse shall be covered or of such a
design to fully confine the material to prevent the dissemination
of dust.

C.23.2 Noise Levels shall be measured at no load during the
performance test and shall be measured at any or various times

during thig tesgst at the discretion of the Contracting Fdommmn Py
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his/her appointed representative. Nocise levelg in the vicinity
of the equipment shall not exceed 85 decibels when measured by a
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properly calibrated scund level meter set for “A” scale and slow
responge. “Vicinity of the equipment” is further defined as an
imaginary line completely surrounding the equipment at a distance
of one meter from the nearest point on the equipment. The B5
decibels limit i1s absolute and shall apply at the coperator’s
station, even if inside the cne-meter envelope. Techniques such
as sound level averaging or exposure time weighing shall not be
used in meeting this requirement. Any shields, baffles,
enclosures or other devices required to bring the equipment into
conformance with this noise level requirement shall be designed
to preserve the visibility needed for the safe operation and
shall be provided by the contractor.

C.24 YEAR 2000 COMPLIANCE

{1} ™Information Technology” means any equipment, or
interconnected system{g) or subsystem(s) of equipment, that is
used in the automatic acquisition, storage, manipulation,
management, movement, control, display, switching, interchange,
transmission, or reception of data or information by the agency.

{a) For purpose of this definition, equipment is used
by an agency if the equipment is used by the agency directly or
is used by a contractor under a contract with the agency.

{(b) The term “information technology” includes all
equipment that has built-in or embedded electronic processors
that stores, displays or manipulates data and/or time numerals;
ancillary equipment, software; firmware and similar procedures;
services (including support services); and related resources.

(2} “Year 2000 Compliant” means information technology that
accurately processed date/time data (including, but not limited
to, calculating, comparing, and sequencing) from, inte, and
between the twentieth and twenty-first centuries, and the vyears
1999 and 2000 and leap year calculations. Furthermore, Y2000
compliant information technology, when used in combination with
other information technology, shall accurately process date/time
data if the other information technology properly exchanges

date/time data with it.
C.25 CONSTRUCTION SITE MAINTENANCE

C.25.1 All materials and equipment at the project site shall be
stored in a manner to prevent mechanical and climatic damage.

C.25.2 Daily clean up shall be performed at each project site. A
thorough final clean up shall be performed prior to the final
inspection.

C.26 NOISE CONTROL

C.26.1 All appllcable state and local laws rdlnances and
r a alk s
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C.27 EQUIPMENT ON THE SITE
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C.27.1 Equipment that is to remain in place within the area of
contract operaticns shall be covered and protected against damage
or loss. Eguipment that is to be temporarily removed and
reinstalled shall be stored. Storage and protection of this
equipment shall be the sole responsibility of the Contractor.

C.28 TRUCKING

C.28.1 Trucks leaving job sites with loose debris shall be loaded
in a manner that will prevent spillage on the streets. The
Contractor shall be responsible for cleaning up any material that
falls from trucks.

C.29 TOILET FACILITIES

C.29.1 The Contractor’s personnel will be permitted to use toilet

facilities on the premises subject to regulation and control of
the Contracting Officer or his designated representative.

C.30 WARRANTY OF CONSTRUCTION

C.30.1 The Contractor warrants th
contract conforms to the contract requirements, as provided in
Section I, clause entitled “Warranty of Construction (Mar 199%4),
FAR 52.246-21,and is free of any defect in equipment, materials,
or supplies furnished. The Contractor also warrants that
Contractor personnel, subcontractors, and suppliers will perform
quality workmanship. Warranty shall begin when all digcrepancies

have been corrected and final payment is made.

C.30.2 This warranty shall continue for a period of one year from
the date of the beginning of the warranty.

C.30.3 The Contractor shall remedy at the Contractor’s expense
any failure to conform, or any defect. In addition, the
Contractor shall remedy at the Contractor’s expense any damage to
Government-owned or controlled real property or personal property
that was damaged by Contractor personnel or subcontractors during
performance of the task order.

C.30.4 If the Contractor fails to remedy any failure, defect, or
damage within a reascnable time, after being notified by the
Contracting Officer or his designated representative, the
Government shall have the right teo replace, repair, or otherwise
remedy the deficiency at the Contractor’s expense.

C.30.5 The Contractor shall complete an equipment warranty list
for all equipment that he has installed. The format for this
list is provided as Attachment 7, Section J.

C.30.6 The Ceontractor shall provide warranty identification tags
on all Contractor and Government furnished equipment that he has
installed. The tags shall be suitable for interior or exterior
installation. Tags shall be resistant to solvents, abrasion, and

[ I =
L



to fading caused by sunlight, precipitation, ete¢. The tags shall
have a permanent pressure-sensitive adhesive back, and they shall
be installed in a position that is easily noticeable. Installed
equipment that has different warranties on itsg components shall
have each component tagged. Equipment warranty tags shall be
gimilar in size and format to the following and shall include the
following information.

EQUIFMENT WARRANTY
CONTRACTOR FURNISHED EQUIPMENT
MFG: CONTRACT NO. :
SERIAL NC.: TASK ORDER NO.:
MODEL NO. ] CONTRACTOR NAME:
MFG WARRANTY EXPIRES: CONTRACTOR WARRANTY EXPIRES:

SUBCONTRACTOQOR NAME:

C.30.6.1 If the manufacturer’s name (MFG), model number and
serial number are on the manufacturer’s equipment data plate and
this data plate is easily found and fully legible, this
information need not be duplicated on the equipment warranty tag.

C.30.6.2 The Contractor shall complete the required information
on each tag and installation of the tags by the time of and as a
condition of final acceptance of the equipment.

C.30.6.3 Under the terms of this contract, the Contractor’s
warranty with respect to work repaired or replaced shall run for
one year from the date of repair or replacement. Such activity
shall include an updated warranty identification tag on the
repaired or replaced equipment. The tag shall be furnished and
installed by the Contractor, and shall be identical to the
original tag, except that the Contractor’s warranty expiration
date will be one year from the date of acceptance of the repair
or replacement.

C.31 RECORDING AND PRESERVING HISTORICAL AND ARCHEOLOGICAL FINDS

C.31.1 All items having any apparent historical or archeological
interest which are discovered in the course of any construction
activities shall be carefully preserved. The Contractor shall
leave the archeological find undisturbed and shall immediately
report the find to the Contracting Officer so that the proper
authorities may be notified.

C.32 CONTRACTOR STAFF

C.32.1 The Contractor shall locate an office on the premises of
Anniston Army Depot, Alabama. The Contractor shall remove the

office after completion of this contract and shall restore the

gite to its original condition.
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C.33 UTILITIES

C.33.1 When available, water and electrical services may be used
at project sites at no cost to the Contractor for each individual
task order.

C.33.2 The Contractor shall be responsible for extending existing
water, sewage, and electrical utilities to his on-site office,
including furnishing and installing metering for water and
electricity. The Government will bill for thege gervices based
on prevailing commercial rates.

C.33.3 All temporary outages of utility services required for the
performance of work shall be scheduled with the Contracting
Officer or his designated representative no less than 48 hours in
advance of such ocutages.

C.34 ELEVATORS

C.34.1 The Contractor may use existing elevators. Use of
elevators shall be cocrdinated with building custedians. The

Contractor shall provide and maintain adequate protective
coverina for elevator machi nery, the hatchwav entrance and he
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interior of the elevator during the period of use. Loads in
excess of the rated capacity of the elevator will not be
permitted. After completion of work, the Contractor shall remove
protective coverings and clean the elevator and entrance areas.

C.35 ADP SUPPORT EQUIPMENT

C.35.1 The Contractor shall have on site in an operational
condition a computer system as described below.

(1) Two PCa with Intel 200 MHz Pentium processors, 3.8 GB
hard drives, 3.5% - 1.44 MB diskette drives, 12X CD-ROM drives,
15" color monitors, fax modems, Microsoft Windows 95, and MS
Office - latest version.

(2) Two laser printers with 6 page per minute print speed.

(3) One PC Graphie design package compatible with Bently
Inc., Microstation for Windows 95 and one plotter capable of
producing 427 X 28" drawings.

C.35.2 The Contractor shall have on site in an operational
condition one facsimile (FAX) machine.

C.36 SOFTWARE

el

o I g bt | —— g de 1-
“w-30.1 J.]..LC L.Ulll_i.d.(—l.UL

shall have on site in an operational
condition Pulsar for Windows Cost Estimating Software for use as
a tool to assist with and expedite preparation of cost proposals
in response to Government needs. This software shall be the
latest version and shall be upgradeable on an annual basis to

obtain the latest edition of the RSMeans database.

C.37 COEFFICIENT FACTCRS FOR OPTION YEARS
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C.37.1 Contractor shall use pre-established coefficient factors
for work performed in option years. The use of the annual
updated edition of the RSMeans shall be the price adjustment for
the option years.

C.38 WASTE AND EXCESS QUANTITIES INCLUDED IN THE COMPLETED-IN-
PLACE CONSTRUCTION QUANTITIES

C.38.1 All prices in the RSMeans are for completed-in-place
construction unless explicitly described otherwise. Waste or
excess material quantities are incidental costs which are
included within the contract coefficient factors. Quantities
used on individual task order proposals shall be taken from field
measurements or design plans, as appropriate, without allowance
for waste.

C.3% DAILY AND FINAL CLEANUP COSTS

C.39.1 The contract coefficient factors include the cogt of daily
and final cleanup on each individual task order.

C.40 TASK ORDER LIMITATIONS

C.40.1 The Contractor shall honor any task order issued by the
Ordering Officer for services covered by this contract with the
following exceptions:

(a) The Contractor is not obligated to honor a task order
for an amount of less than $2,000.

(b} The Contractor is not obligated to honor a task order
for an amount exceeding $2,000,000.

C.40.1.1 The Contractor shall not refuse a task order that is
within the scope of the contract.

C.41 PERFORMANCE EVALUATION OF CONTRACTOR

C.41.1 The Contractor’s performance will be evaluated upon final
acceptance of each individual task order. The evaluation will be
accomplished using the form shown as Attachment 8, Section J.

The Contractor will be rated above average, satisfactory, or
unsatisfactory. The Contractor will be advised of any
unsatisfactory rating, for an individual task order or for the
overall rating, prior to completing the evaluation. Contractor
comments will be made a part of the official record. Performance
evaluation reports will be available to all DOD contracting
offices for their future use in determining Contractor
responsibility, in compliance with DFARS 36.201(c) (1).

C.42 ABATEMENT

C.42.1 Asbestos. The Contractor is advised that friable and/or
non-friable asbestos containing materials may be encountered at
job sites. Asbestos containing materials that must be disturbed
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during the performance of a task order shall be removed by a
certified asbestos removal contractor. Asbestos containing
materials shall not be installed under this contract.

C.42.2 Lead. The Contractor is advised that lead-containing
materials may be encountered at job sites. Lead containing
materials that must be disturbed during the performance of a task
order shall be removed by a certified lead removal contractor.
Lead containing materials shall not be installed under this
contract.

C.43 CONTRACTCR QUALITY CONTROL

C.43.1 The Contractor shall establish and maintain an effective
m'l::\'l'li-v control avstem The gystem ghall congist of nlans
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procedures, and an organization to ensure compliance with
contract requirements.

C.43.2 The Contractor shall designate an individual who will be
at the project site and will be responsible for management of
quality contreol. This individual shall have authority to act for
the Contractor in all quality control matters.

C.43.3 The Contractor’s quality control representative shall
visit job sites each day to ensure that quality work is being
performed and that contract requirements are being met. Daily
reports shall be completed as described in paragraph C.B.

C.43.4 Upon completion of a task order, the Contractor’s quality
control representative shall conduct a completion inspection and
develop a punchlist of deficiencies. After all known
deficiencies have been corrected, the Government project manager
shall be contacted to set up a final inspection. The Contractor
shall have all equipment necessary to conduct the final
ingpection at the job site, e.g., ladder, flashlight, tape
measure, etc.

C.43.5 Government representatives may verbally notify the
Contractor, at the job site, of any noncompliance with contract
requirements. The Contractor shall, after receipt of such
notice, immediately take corrective action.

C.44 OPERATICN AND MAINTENANCE MANUALS

C.44.1 Prior to final acceptance and payment of each task order,
the Contractor shall gubmit three (3) copies of all operation and
maintenance manuals to the Contracting Officer’s Representative
for HVAC systems, electrical controls, etc. The Contractor shall
conduct a training session for setting and operation of installed
control systems.

C.45 FEDERAL GOVERNMENT HQOLIDAYS

C.45.1 The Contractor’s employees will not normally be expected
to work during Federal holidays. The Government will not pay for
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services performed on these holidays. The Contractor shall
observe the same holidays observed by the Government, which are:

New Year’s Day - 1 January

Martin Luther King’s Birthday - 3™ Monday in January
President’s Day - 3™ Monday in February

Memorial Day - Last Monday in May

Independence Day - 4 July

Labor Day - 1% Monday in September

Columbus Day - 2™ Monday in October

Vataranga T\n}r - 11 MNovembetr
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Thanksgiving Day - 4" Thursday in November
Christmas Day - 25 December

C.46 PAYMENT

C.46.1 Final payments will not be made until all reports required
in section C, the as-built drawings required by paragraph C.21,
and the equipment warranty list and tags required in paragraphs
C.30.5 and C.30.6, respectively, have been provided and approved.
A current progress chart must be submitted with all payment
requests for projects larger than $75,000. Payments will be made
as follows:

{1) For projects smaller than $50,000, a progress payment
will be made when the task order is 50% complete. A 100% payment
will be made after final acceptance.

{2) For projects between $50,000 and $100,000, a progress
payment will be made when the task order is 25% complete.

Another progress payment will be made when the project is 50%
complete. A 100% payment will be made after final acceptance.

{3) For projects larger than $100,000, monthly progress
payments will be made based on approved progress charts. No more
than 90% will be paid prior to final acceptance.

C.47 LOCAL RULES AND REGULATICNS-ANNISTON ARMY DEPOT

C.47.1 Identification Badges: The following requirements apply to
all contractors working inside the Controlled Area of Anniston
Army Depot.

{1} Contractors are required to secure employee
identification badges for all employees who must enter
the Anniston Army Depot (ANAD) to engage in contract
work. Badges must be secured before an employee will be
allowed entry onto the depot. They may be obtained from
the Badge and Vehicle Office, Building 367, located at
the main entrance to ANAD. No charge is made for badges
if they are returned. Contractors will be charged
twenty-five dollars (3525.00) for each badge issued and
not returned or badges damaged through carelessness,
negligence, or misuse. All persons to be badged shall
present a PHOTO identification from one of the following



(2)

(3)

{(4)

State driver’s license

State identification card

Federal, Municipal, or school identification card

bearing a seal and the following information: photo,

name, social security number, date of birth, and
physical descriptiomn.

NOTE: A social security card is not photo

identification and will not be accepted as proper

identification. Employee identification cards issued
by the contractor will not be accepted. The Director
of Law Enforcement and Security (DLES) will reject any
identification presented which is altered, not issued
by one of the above identified agencies, or cotherwise
questioned regarding validity.

Contractors shall submit the name of a point of
contact responsible for security requirements through the
Contracting Officer to the Chief, Security Management
Division, DLES, upon notification of contract award.

At least ten working days before the contractor
expects to begin work on the installation, prime
contractor shall submit, on company letterhead, the name,
sccial security number, date/place of birth, and
citizenship of all persons'entering ANAD to perform
contract work for the PJ..LIII.': and any subcontractors.
Letter shall be submitted through the Contracting Officer
to the Badge and Vehicle Office.

Violation of any security or safety requirements will
be grounds for immediate suspension of the individual’s
badge. DLES will notify the Contracting Officer when
suspension actions are taken. The contractor can appeal
the suspension to DLES, who is the final adjudication
authority of the individual’s reinstatement or revocation
of badge privileges.

H.47.2 AMMUNITION LIMITED AREA. Contractors working within
the Ammunition Limited Area (ALA) must abide by the above
guidance plus the folliowing additional requirements:

(1)

(2)

Ten working days prior to the date employee will begin
work in the ALA, a Personal Data Questionnaire/Privacy
Act Statement (SDSAN Form 992) must be completed and
signed for each employee. The form authorizes ANAD to
conduct a local background check for any criminal record
or questionable reliability. No contractors or employees
will be issued a badge without a favorably adjudicated
local background check. SIOAN Form 380-2 may only be
submitted for persons who are current employees of the
contractor or who hold a letter of intent to hire issued
by the contractor. NO PRE-EMPLOYMENT LOCAL BACKGROUND
CHECKS WILL BE CONDUCTED BY ANNISTON ARMY DEPOQT.

The prime contractor will be notified which persons
are approved for access to the ALA. Contractor personnel
who are denied access based on the local background check
w111 have the rlght to appeal to the DLES The
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(3) No privately owned vehicles (POV) are authorized in
the ALA.

(4) Contractor-owned, rented, or leased vehicles which are
congstruction-type (i.e., pickup trucks, dump trucks,
etc.) may be authorized within the ALA upon being
inspected and registered with ANAD. ALL VEHICLES AND
PERSONS SHALL BE SEARCHED UPON ENTERING AND EXITING THE
ALA.

{5) Contractor vehicles may not remain overnight within
the ALA without obtaining permission from DLES and by
digabling the wvehicle (by removing the battery or some
other method approved by DLES).

{6} ©No alcohol, photographic equipment, firearms, flame
producing devices (to include lighters and matches), or

atrthar iremae nrohihitad hxr cafatyy vnm11 ramantec are
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permitted within the ALA.

{7) All damages caused by the contractor to security
lighting, fencing, intrusion detection systems, security
telephones, or any other security equipment will be
repaired at the contractor’s expense by the contractor
immediately. Normal contract work will not resume until
the security equipment is returned to normal.

C.47.3 CHEMICAL LIMITED AREA. Contracteors working within the
Chemical Limited Area (CLA) are required to adhere to all of
the requirements of paragraph H.39.1 and H.39.2 above plus the
following requirements:

(1) Contractors working within the CLA must be escorted by
a member of the security force or an ANAD employee
qualified to escort. Escorts remain with the contractor
the entire time the contractor is within the CLA.

{2) The requirement for a security escort must ke
coordinated through the Contracting Officer to DLES two
weeks in advance of initial required work date. The

number of available egrorts is limited which mav affect
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the amount of work area available to the contractor each
day.

(3) Escorts will be conducted with a “line of sight” being
maintained at all times between the escort and the
contracter. This will limit the amount of distance one
crew may gpread ocut to perform work. Escorts may direct
contractor employees regarding the distance to travel
from the escort.

{4) Contractors working within the CLA may be required to
cease work and evacuate from the CLA up to six (6) times
per year for exercises and emergencies. The duration of
the cease work periods will vary, but normally they will
not exceed 24 hours. These interruptions will be at no
cost to the Government.

{5} Contractor work hours within the CLA will be normal
ANAD duty days and duty hours. Contractors must depart

Fha MTA 165 minntan maed - o . | ANTATLF [
VR wua 1o MANUCEes y;;u; to the end of ANAD's normal

shift.
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C.47.4 Traffic: The Contractor will be required to conform to
Depct regulations concerning:

(1) Degignated routes
(2) Parking regulations
(3) Insurance - The contractor will insure that all POV

brought on the installation are fully insured for minimum
amount of personal injury and personal damage liability
required by the State of Alabama.

C.47.5 Highway Barricades and Warning Signs: The contractor
shall comply with Depot Regulation ANADR 190-5 and Manual on
Uniform Traffic Control Devices, ANSI D6.1, Part VI, Latest
Edition.

C.47.6 Temporary Structures: The contractor shall comply with
Corpe of Engineers Manual (EM) 385-1-1.

C.47.7 Fire Prevention and Protection: The contractor shall
comply with all fire prevention measures prescribed in the
installation fire regulaticons, a copy of which is on file in
the office of the Contracting Officer. A written fire permit
shall be obtained from the installation fire marshal for use
of open flame devices such as blowtorches, portable furnaces,
tar kettles, or gas and electric welding and cutting equipment
in, on, or within 15 feet of buildings. The contractor shall
be liable for any fire loss to Government property
attributable to negligerice on the part of the contractor,
including failure to comply with fire prevention measures
prescribed by the terms of this contract.

C.47.8 Utilities: Government-owned and operated utilities are
adequate for the needs and use of the contractor as well as
the Government. All reascnable reguired amounts of water and
electricity are available to the contractor without charge.

C.47.9 Safety and Accident Prevention: In addition to the
contract clause entitled “ACCIDENT PREVENTION”, FAR 52.236-13,
which may be incorporated by reference, the provisions of AMCR
385-100, ANADR 385-1, Engineering Manual (EM) 385-1-1, and 29
CFR 1926/1910 shall be strictly adhered to. Contractors
working in the CLA will be issued protective masks by the
installation in accordance with ANAD Respiratory Screening
Plan. The referenced regqulations and plan are available in
the Safety Office for review by contractors.

C.47.10 Vehicle Searches: All vehicles entering, moving
throughout, and exiting ANAD are subject to random searches as
directed by the Depot Commander.

C.48 SPECIAL NOTICE TO OFFERORS

C.48.1 Final payment on the contract will be held until
contractor has properly cleared with the Security Control Office,
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the return of all security identification badges and vehicle’s
registration.

C.49 DEPARTMENT OF DEFENSE PREPAREDNESS TRAINING

C.49.1 This installation iz subject to unannounced inspections
and exercises that require practice evacuations of certain and/or
all areas. Evacuation practices will be temporary in nature.
Contractors will be required to participate in these practice
evacuation exercises, as necesgsary, and the contract performance
time will be extended to off-set the time lost because of the
exercise. This clause should be taken into comsideration during
the preparation of bids/proposals since, other than appropriate
time extensions, participation in such exercises will be at no
additional cost to the Government.

C.50 RATES OF WAGES

C.50.1 The applicable wage decisions issued by the Department of
Labor, stating the hourly wage rates and fringe benefits to be
paid to laborers and mechanics performing work in Calhoun County,
Alabama, are attached to this solicitation. The Davis-Bacon Act
applies to the construction requirements of this contract. It
shall be the responsibility of the Contractor to ensure that all
subcontractors comply with the required wage rates.

C.51 DISMANTLING, DEMOLITION OR REMOVAL OF IMPRCOVEMENTS

C.51.1 The contractor is advised that projects include
demolition of entire structures as well as interior demolition of
buildings for renovation projects. Demolition of entire

byt A ] A Aom~aT4 +19 Arm
structures includes demoliticn and removal ¢of the structure and

foundation and restoration of the site to its original condition.



	SF1442
	EXECUTIVE SUMMARY
	SECTION A
	SECTION B
	SECTION C

