

Scope of Work
TAP ICLS Support for
Wolverine Unique Component Inspection

C.1 SCOPE

The Contractor shall provide on site (Fort Hood) Inspection of Wolverine Unique Components that cannot be tested by the Unit in the Field due to lack of Sufficient Test Equipment, and these Items are listed in Section C.3.

C.2 INSPECTION & REPAIR

Wolverine Unique Components that cannot be tested by the Unit in the Field due to lack of Sufficient Test Equipment shall be tested and results documented at the TAP facility. These Wolverine Unique Items are limited to the Components listed in Section C.3. The Unit shall process the Wolverine Unique Items requiring Inspection through the Unit FSR, who shall coordinate Testing with TAP Personnel. The Test findings will be provided to the Unit. The Contractor shall hold the LRU at the TAP Facility until the Unit provides a replacement part or funded requisition for the repair part needed or five (5) working days whichever occurs first. After the repair part is provided, via Unit ASL or wholesale stock, the Contractor shall Install the repair part and retest the LRU. The repaired LRU and failed parts shall be returned to the Unit.

C.3 WOLVERINE UNIQUE COMPONENTS FOR INSPECTION

The following Wolverine Unique Components are authorized for Testing at the TAP Facility prior to Unit Turn-in.

<u>NSN</u>	<u>Part Number</u>	<u>Nomenclature</u>
5895-01-497-3376 Processing	(01417)LSCP260291 or (19207)57K4105	(HMPU) Hull Mission Unit
5895-01-466-5188	(01417)LSCP260003-8	(CCP) Commander's Control Panel
3830-010464-3680 Elect	(01417)LSCP260024-10	(ILECU) Improved Launcher Control Unit
7025-01-470-1622	(19207)57K4073 or (19200)12467300-2	(CEU) Commanders Electronic Unit

C.4 REPORTING

The quantity of Wolverine Unique Components Tested at the TAP Facility shall be reported in the TAP ICLS Status Report. The Test Results shall be reported in the Monthly TAP PTI Report.

C.5 PERIOD OF PERFORMANCE

The period of performance will be from Date of Contract Modification to 30 September 20003.