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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION A - SUPPLEMENTAL INFORMATION

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         HQ, DA           NOTICE TO OFFERORS - USE OF CLASS I OZONE-DEPLETING SUBSTANCES            JUL/1993

     (a) In accordance with Section 326 of P.L. 102-484, the Government is prohibited from awarding any contract which includes a

specification or standard that requires the use of a Class I ozone-depleting substance (ODS) identified in Section 602(a) of the Clean

Air Act, 42 U.S.C. 7671a(a), or that can be met only through the use of such a substance unless such use has been approved, on an

individual basis, by a senior acquisition official who determines that there is no suitable substitute available.

     (b) To comply with this statute, the Government has conducted a best efforts screening of the specifications and standards

associated with this acquisition to determine whether they contain any ODS requirements. To the extent that ODS requirements were

revealed by this review they are identified in Section C with the disposition determined in each case.

     (c) If offerors possess any special knowledge about any other ODSs required directly or indirectly at any level of contract

performance, the U.S. Army would appreciate if such information was surfaced to the Contracting Officer for appropriate action. To

preclude delay to the procurement, offerors should provide any information in accordance with FAR 52.214-6 or 52.215-14 as soon as

possible after release of the solicitation and prior to the submission of offers to the extent practicable. It should be understood that

there is no obligation on offerors to comply with this request and  that no compensation can be provided for doing so.

(AA7020)

    A-2         52.201-4501      NOTICE ABOUT TACOM-RI OMBUDSMAN                                           APR/2002

                TACOM-RI

     a.  We have an Ombudsman Office here at TACOM-RI.  Its purpose is to open another channel of communication with TACOM-RI

contractors.

     b.  If you think that this solicitation:

          1.  has inappropriate requirements; or

          2.  needs streamlining; or

          3.  should be changed

you should first contact the buyer or the Procurement Contracting Officer (PCO).

     c.  The buyer's name, phone number and address are on the cover page of this solicitation.

     d. If the buyer or PCO doesn't respond to the problem to your satisfaction, or if you want to make comments anonymously, you can

contact the Ombudsman Office.  The address and phone number are:

          U.S. Army TACOM-RI

          AMSTA-AQ-AR (OMBUDSMAN)

          Rock Island IL 61299-7630

          Phone: (309) 782-3224

          Electronic Mail Address:  ombudsman@ria.army.mil

     e.  If you contact the Ombudsman, please provide him with the following information:

          (1)  TACOM-RI solicitation number;

          (2)  Name of PCO;

          (3)  Problem description;

          (4)  Summary of your discussions with the buyer/PCO.

(End of clause)

(AS7006)
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    A-3         52.210-4516      COMMERCIAL EQUIVALENT ITEM(S)                                             JUN/1998

                TACOM-RI

THE GOVERNMENT HAS A PREFERENCE TO SATISFY ITS NEEDS THROUGH THE ACQUISITION OF COMMERCIAL ITEMS.  IF YOU KNOW OF ANY COMMERCIAL

EQUIVALENT ITEM(S) FOR THOSE LISTED IN THIS SOLICITATION, PLEASE CONTACT THE CONTRACTING OFFICE.  INFORMATION PROVIDED WILL BE

CONSIDERED FOR FUTURE PROCUREMENTS.

                                                            (END OF CLAUSE)

(AS7003)

    A-4         52.211-4506      INSTRUCTIONS REGARDING SUBSTITUTIONS FOR MILITARY AND FEDERAL             DEC/1997

                TACOM-RI         SPECIFICATIONS AND STANDARDS

     (a) Section I of this document contains DFARS clause 252.211-7005, Substitutions for Military Specifications and Standards, which

allows bidders/quoters/offerors to propose Management Council approved Single Process Initiatives (SPIs) in their bids/quotes/offers, in

lieu of military or Federal specifications and standards cited in this solicitation.

     (b) An offeror proposing to use an SPI process under this solicitation shall identify the following for each proposed SPI as

required by DFARS 252.211-7005 contained in Section I:

SPI                           MILITARY/FEDERAL              LOCATION OF         FACILITY                 ACO

                             SPEC/STANDARD                 REQUIREMENT

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

     (c) An offeror proposing to use an SPI process under this solicitation shall also provide a copy of the Department of Defense

acceptance for each SPI process proposed.

     (d) In the event an offeror does not identify any SPI in paragraph (b) above, the Government shall conclude that the

bidder/quoter/offeror submits its bid/quote/proposal in accordance with the requirements of this solicitation.

     (e) The price that is provided by the offeror in the Schedule in Section B will be considered as follows:

          (1) If an SPI is identified in paragraph (b) above, the Government will presume that the price is predicated on the use of the

proposed SPI.

          (2) If there is no SPI identified in paragraph (b) above, the Government will presume the price is predicated on the

requirements as stated in the solicitation.

     (f) Bidders/quoters/offerors are cautioned that there is always the possibility that the Government could make a determination at

the Head of the Contracting (HCA)/Program Executive Officer (PEO) level that the proposed SPI is not acceptable for this procurement. If

such a determination is made, and the bid/quote/offer only identifies a price predicated on use of proposed SPI, the bid/quote/offer

will be determined nonresponsive. Bidders/quoters/offerors who propose SPI processes are encouraged to provide a price below to reflect

their price for the item manufactured in accordance with the requirements as stated in this solicitation to preclude possibly being

determined nonresponsive:

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

(End of clause)

(AS7008)
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    A-5         52.215-4503      NOTICE TO OFFERORS - ELECTRONIC BID/OFFER  RESPONSE REQUIRED              FEB/2002

                TACOM-RI

    1.  In accordance with Management Reform Memorandum (MRM) #2 from the Department of Defense (DoD), all Services are required to

eliminate paper from their acquisition process by January 1, 2000 (see information at http://www.acq.osd.mil/pcipt/).

    2.  In response to this mandate, TACOM-RI has established the capability to receive bids, proposals, and quotes electronically.  A

hotlink from the TACOM-RI Solicitation Page has been activated to fully automate the response process (see

http://aais.ria.army.mil/aais/SOLINFO/index.htm).

    3.  IMPORTANT:  Bids/proposals/quotes in response to this solicitation are REQUIRED to be submitted in electronic format.  Hard copy        _________

bids/offers/quotes WILL NOT BE ACCEPTED.

    4.  Your attention is drawn to the following clauses in Section L of this solicitation for instructions and additional information:

             LS7011, Electronic Bids/Offers - TACOM-RI

                  (TACOM-RI 52.215-4510)

             LS7013, Electronic Award Notice - TACOM-RI

                  (TACOM-RI 52.215-4511)

                                          (End of clause)

(AS7004)

    A-6         52.233-4503      AMC-LEVEL PROTEST PROGRAM                                                 JUN/1998

                TACOM-RI

(OCTOBER 1996)

If you have complaints about this procurement, it is preferable that you first attempt to resolve those concerns with the responsible

contracting officer.  However, you can also protest to Headquarters, AMC.  The HQ, AMC-Level Protest Program is intended to encourage

interested parties to seek resolution of their concerns within AMC as an Alternative Dispute Resolution  forum, rather than filing a

protest with General Accounting Office or other external forum.  Contract award or performance is suspended during the protest to the

same extent, and within the same time periods, as if filed at the GAO.  The AMC protest decision goal is to resolve protests within 20

working days from filing.  To be timely, protests must be filed within the periods specified in FAR 33.103.  Send protests (other than

protests to the contracting officer) to:

     HQ Army Materiel Command

     Office of Command Counsel

     ATTN: AMCCC-PL

     5001 Eisenhower Avenue

     Alexandria, VA 22333-0001

     Facsimile number (703) 617-4999/5680

     Voice Number (703) 617-8176

The AMC-level protest procedures are found at:

     http://www.amc.army.mil/amc/cc/protest.html

If Internet access is not available contact the contracting officer or HQ, AMC to obtain the AMC-Level Protest Procedures.

                                                            (END OF CLAUSE)

(AS7010)

    A-7         52.243-4510      DIRECT VENDOR DELIVERY                                                    JAN/1999

                TACOM-RI
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In accordance with the Changes clause of this contract, the contractor may be called upon to ship directly to the user, in lieu of the

destination in the Schedule, to satisfy urgent or backorder situations. In such instances the contractor may be directed to use best

commercial packaging. The contractor may also be called upon to ship the item to the new destination within 24 hours of the required

delivery date as specified in the Schedule. Please provide your POC, electronic mail address and commercial phone number including area

code for this effort below:

______________________________

______________________________

______________________________

______________________________

(End of clause)

(AS7012)

    A-8         52.246-4538      CONTRACTOR PERFORMANCE CERTIFICATION PROGRAM (CP) 2                       JUN/1998

                TACOM-RI

THE U.S. ARMY TANK-AUTOMOTIVE AND ARMAMENTS COMMAND (TACOM) ROCK ISLAND (RI) ACTIVELY PARTICIPATES IN THE CONTRACTOR PERFORMANCE

CERTIFICATION PROGRAM (CP)2.

THE (CP)2 CERTIFICATION PROCESS IDENTIFIES CONTRACTORS COMMITTED TO TOTAL QUALITY, CUSTOMER SATISFACTION, AND CONTINUOUS IMPROVEMENT OF

THEIR DESIGN/DEVELOPMENT AND PRODUCTION  PROCESSES.  ANY CONTRACTORS WHO HAVE HAD OR ANTICIPATE HAVING CONTRACTS WITH ANY AMC MAJOR

SUBORDINATE COMMAND MAY VOLUNTARILY PARTICIPATE.

ADDITIONAL INFORMATION CAN BE OBTAINED BY CONTACTING THE CONTRACT SPECIALIST, OR THE (CP)2 PARTNERSHIP TEAM AT (309) 782-6591.

                                                          (END OF CLAUSE)

(AS7502)
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          Supplies or Services and Prices/Costs              _____________________________________

              NOUN: FATR

              SECURITY CLASS: Unclassified

0001AA        1ST ARTICLE REPORT                                          1          LO   $     ** NSP **  $         ** NSP **              __________________                                                           ______________   __________________

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            08-MAY-2003

              FOB POINT: Destination

              SHIP TO: FREIGHT ADDRESS                       _______________

              (ZZ5555)   TACOM-ROCK ISLAND

                         ATTN  AMSTA-LC-CAW

                         ROCK ISLAND  IL  61299-7630

0001AB        PRODUCTION QUANTITY                                        52          EA   $   1,032.62000  $         53,696.24              ___________________                                                          ______________   __________________

              PRON: M122A543M1    PRON AMD: 02    ACRN: AA

              AMS CD: 060011

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W52H092074H951  W45G19    J                1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               26           12-AUG-2003

              FOB POINT: Destination

              SHIP TO: FREIGHT ADDRESS                       _______________

              (W45G19)   SR W390 RED RIVER MUNITIONS CTR

                         HIGHWAY 82 WEST CL V

                         GATE 44 BLDG 184

                         TEXARKANA             TX 75507-5000

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____
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               002  W52H092074H952  W25G1U    J                1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               26           12-AUG-2003

              FOB POINT: Destination

              SHIP TO: FREIGHT ADDRESS                       _______________

              (W25G1U)   XU TRANSPORTATION OFFICER

                         DDSP NEW CUMBERLAND FACILITY

                         BUILDING MISSION DOOR 113 134

                         NEW CUMBERLAND        PA 17070-5001
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.210-4501      DRAWINGS/SPECIFICATION                                                    MAR/1988

                TACOM-RI

     In addition to the drawing(s) and/or specifications listed below, other documents which are part of this procurement and which

apply to Preservation/Packaging/Packing and Inspection and Acceptance are contained elsewhere.

     The following drawing(s) and specifications are applicable to this procurement.

     Drawings and Specifications in accordance with enclosed Technical Data Package Listing - TDPL 12294539 with revisions in effect as

of 29 March 2002 (except as follows):

DOCUMENT                  DELETE                         REPLACE WITH

SPI-12294539              MIL-P-116                      MIL-STD-2073-1

                          MIL-B-117                      MIL-DTL-117

                          PPP-C-843                      A-A-1898

                          PPP-B-636                   ASTM D5118/ASTM D1974

9379621                   L-P-377                        L-P-1040

ADD DIST STATEMENT "A" TO 12294509, 12294511, 12294521, 12350824, 9379620, 12294540, 12294510, 12294516, 12294539, 12295657, 12369857,

9379621, P12294539

9379620 - stablebase master no longer available and mfg shall make his own original to meet dwg requirements.

DOCUMENT                  DELETE                         REPLACE WITH

QAR  12294509             MIL-STD-105                    MIL-STD-1916

                          MIL-STD-105 AQLS               MIL-STD-1916 VL IV For MAJOR & MIL-STD-1916 VLII For MINOR Characteristics

QAR  12294521             MIL-STD-105 AQLS               MIL-STD-1916 VL IV For MAJOR & MIL-STD-1916 VLII For MINOR Characteristics

QAR  12294509             Add Distribution Statement A

QAR 12294521              Add Distribution Statement A

(CS6100)

    C-2         52.211-4505      AVAILABLE TECHNICAL DATA PACKAGE (TDP)                                    APR/2000

                TACOM RI

a.  The Technical Data Packages (TDPs) for this solicitation is currently accessible on the Internet in the National Stock Number/TDP

column of the Open Solicitations Web Page listing associated with this solicitation (address:

http://aais.ria.army.mil/aais/Padds_web/index.html).  Contractors who are interested in bidding, offering, or quoting on the item(s)__________________________________________________

being solicited must download a copy of the TDP so that they will have access to the TDP in accordance with the solicitation.  Hard

copies of the TDP will NOT be provided during the solicitation process.  At time of award, the TDP will continue to be accessible on the

Internet on the Award Web Page for an additional 30 days.

                                                      (End of Clause)

(CS7102)

    C-3         52.248-4502      CONFIGURATION MANAGEMENT DOCUMENTATION                                    JUL/2001

                TACOM RI

The contractor may submit Engineering Change Proposals (ECPs), Value Engineering change Proposals (VECPs), (Code V shall be assigned to

an engineering change that will effect a net life cycle cost), including Notice of Revisions (NORs), and Request for Deviations (RFDs),

for the documents in the Technical Data Package (TDP).  The contractor shall prepare these documents in accordance with the Data Item

Descriptions cited in block 04 on the enclosed DD Form 1423, Contract Data Requirements List.

Contractor ECPs/VECPs shall describe and justify all proposed changes and shall included NORs completely defining the change to be made.
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 Contractors may also submit RFD, which define a temporary departure from the Technical Data package or other baseline documentation

under Government control.  The contractor shall not deliver any units incorporating any change/deviation to Government documentation

until notified by the Government that the change/deviation has been approved and the change/deviation has been incorporated in the

contract.

If the Government receives the same or substantially the same VECPs from two or more contractors, the contracts whose VECP is received

first will be entitled to share with the Government in all instant, concurrent, future, and collateral savings under the terms of the VE

clause in the contract.

Duplicate VECPs, which are received subsequently, will be returned to the contractor(s) without formal evaluation, regardless of whether

or not the first VECP has been approved and accepted by the Government.

                                                   (End of Clause)

(CS7110)
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SECTION D - PACKAGING AND MARKING

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    D-1         52.211-4501      PACKAGING REQUIREMENTS (SPECIAL PACKAGING INSTRUCTIONS)                   FEB/2000

                TACOM-RI

     a. Military preservation, packing, and marking shall be accomplished in accordance with the specific requirements identified below,

all the applicable requirements of MIL-STD-2073-1, Revision D, Date 15 DEC 99 and the Special Packaging Instruction contained in the

TDP.

        Preservation: MILITARY

        Level of Packing: B

        Quantity Per Unit Package: 001

        SPI Number: P12294539, REV.A, Dated 8 OCT 86

     b. Unitization Shipments of identical items going to the same destination shall be palletized if they have a total cubic

displacement of 50 cubic feet or more unless skids or other forklift handling features are included on the containers. Pallet loads must

be stable, and to the greatest extent possible, provide a level top for ease of stacking. A palletized load shall not exceed 4,000

pounds and should not exceed 52 inches in length or width, or 54 inches in height. The load shall be contained in a manner that will

permit safe handling during shipment and storage.

     c. Marking: In addition to any special markings called out on the SPI, all unit packages, intermediate packs, exterior shipping

containers, and as applicable, unitized loads shall be marked in accordance with MIL-STD-129, Revision N, Date 15 May 97, including bar

coding in accordance with ANSI/AIM-BC1, Uniform Symbology Specification Code 39.

     d. This SPI has been validated and the method of preservation/packing has proven successful in meeting the needs of the military

distribution system, including indeterminate storage and shipment throughout the world. Special instructions and/or tailoring of the SPI

is detailed in the Supplemental Instructions in paragraph e below. A prototype package is required to validate the sizes and fit

requirements of the SPI. Minor dimensional and size changes are acceptable provided the contractor notifies the Administrative

Contracting Officer 60 days prior to delivery. Any design changes or changes in the method of preservation that provide a cost savings

without degrading the method of preservation or packing or affecting the serviceability of the item will be considered and responded to

within 10 days of submission to the Contracting Officer and the Administrative Contracting Officer. Government reserves the right to

require testing to validate alternate industrial preservation methods, materials, alternate blocking, bracing, cushioning, and packing.

     e. SUPPLEMENTAL INSTRUCTIONS: N/A

(End of clause)

(DS6411)
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SECTION E - INSPECTION AND ACCEPTANCE

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon

request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at

these addresses:

                                  http://www.arnet.gov/far/      or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(EA7001)

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-2         INSPECTION OF SUPPLIES - FIXED-PRICE                                      AUG/1996

    E-2         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

    E-3         52.246-11        HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT                                 FEB/1999

   The Contractor shall comply with the higher-level quality standard selected below, (If more than one standard is listed, the offeror

shall indicate its selection by checking the appropriate block.)

     Title                                                        Number        Date            Tailoring

(  )  Quality Management Systems - Requirements               ISO 9001:2000   13 Dec 2000       Untailored

(  )  Quality Systems - Model for QA                          ISO 9002        1994              Untailored

(End of clause)

(EF6002)

    E-4         52.209-4512      FIRST ARTICLE TEST (CONTRACTOR TESTING)                                   MAR/2001

                TACOM-RI

     a. The first article shall consist of:

QTY 3, PN 12294539, TO ALL REQUIREMENTS OF THE TDP INCLUDING ALL QAR'S

which shall be examined and tested in accordance with contract requirements, the item specification(s), Quality Assurance Provisions

(QAPs) and all drawings listed in the Technical Data Package.

     b. The first article shall be representative of items to be manufactured using the same processes and procedures and at the same

facility as contract production. All parts and materials, including packaging and packing, shall be obtained from the same source of

supply as will be used during regular production. All components, subassemblies, and assemblies in the first article sample shall have

been produced by the Contractor (including subcontractors) using the technical data package applicable to this procurement.

     c. The first article shall be inspected and tested by the contractor for all requirements of the drawing(s), the QAPs, and

specification(s) referenced thereon, except for:

          (1) Inspections and tests contained in material specifications provided that the required inspection and tests have been

performed previously and certificates of conformance are submitted with the First Article Test Report.

          (2) Inspections and tests for Military Standard (MS) components and parts provided that inspection and tests have been

performed previously and certifications for the components and parts are submitted with the First Article Test Report.

          (3) Corrosion resistance tests over 10 days in length provided that a test specimen or sample representing the same process

has successfully passed the same test within 30 days prior to processing the first article, and results of the tests are submitted with

the First Article Test Report.

          (4) Life cycle tests over 10 days in length provided that the same or similar items manufactured using the same processes have

successfully passed the same test within 1 year prior to processing the first article and results of the tests are submitted with the

First Article Test Report.
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          (5) Onetime qualification tests, which are defined as a one-time on the drawing(s), provided that the same or similar item

manufactured using the same processes has successfully passed the tests, and results of the test are on file at the contractor's

facility and certifications are submitted with the First Article Test Report.

     d. The Contractor shall provide to the Contracting Officer at least 15 calendar days advance notice of the scheduled date for final

inspection and test of the first article. Those inspections which are of a destructive nature shall be performed upon additional sample

parts selected from the same lot(s) or batch(es) from which the first article was selected.

     e. A First Article Test Report shall be compiled by the contractor documenting the results of all inspections and tests (including

supplier's and vendor's inspection records and certifications, when applicable). The First Article Test Report shall include actual

inspection and test results to include all measurements, recorded test data, and certifications (if applicable) keyed to each drawing,

specification and QAP requirement and identified by each individual QAP characteristic, drawing/specification characteristic and

unlisted characteristic.  Evidence of the QAR's verification will be provided.  One copy of the First Article Test Report will be

submitted through the Administrative Contracting Officer to the Contracting Officer with a copy furnished to AMSTA-AR-QAWC.

     f. Notwithstanding the provisions for waiver of first article, an additional first article sample or portion thereof, may be

ordered by the Contracting Officer in writing when (i) a major change is made to the technical data, (ii) whenever there is a lapse in

production for a period in excess of 90 days, or (iii) whenever a change occurs in place of performance, manufacturing process, material

used, drawing, specification or source of supply. When conditions (i), (ii), or (iii) above occurs, the Contractor shall notify the

Contracting Officer so that a determination can be made concerning the need for the additional first article sample or portion thereof,

and instructions provided concerning the submission, inspection, and notification of results.  Costs of the additional first article

testing resulting from any of the causes listed herein that were instituted by the contractor and not due to changes directed by the

Government shall be borne by the Contractor.

(End of Clause)

(ES6016)

    E-5         52.209-4513      FIRST ARTICLE CONFIRMATORY TEST                                           MAY/1994

                TACOM-RI

     a. When notified by the Contracting Officer that First Article Confirmatory Testing will be imposed, the contractor shall submit

upon completion of First Article contractor testing, the following items identified below for confirmatory testing:

QUANTITY ITEM NOMENCLATURE DRAWING

   3 EQUILABRATOR, GUN 12294539

     b. Shipment of the confirmatory test sample shall be accomplished on or before the submission date of the contractor's First

Article Test Report.

     c. The confirmatory test sample shall be packaged and packed by the contractor in accordance with contractual requirements and

marked "For Confirmatory Test". The sample shall be shipped to the location identified below at Contractor's expense, except when

transportation protective service or transportation security is required by other provision of this contract, in which case the test

sample items shall be delivered FOB origin and shipped on a Government Bill of Lading:  AS DIRECTED BY THE PCO

The accompanying Material Inspection and Receiving Report (DD Form 250) shall be marked "For Confirmatory Test, No Charge". Two copies

of the DD Form 250 shall be forwarded to: Celeste Hobert, TACOM-RI, AMSTA-LC-CAC-B, Rock Island, IL 61299-7630.

     d. Failure of the confirmatory test sample to meet contractual requirements shall be cause for disapproval of the first article.

Notification of approval, conditional approval, or disapproval of the first article shall be in accordance with the First Article

Approval - Contractor Testing Clause.

     e. At the Contracting Officer's discretion, the confirmatory test units with unused repair parts may be returned to contractor for

refurbishing and may subsequently be shipped as deliverable contract items. Inspection and acceptance of the refurbished test units

shall be in accordance with contractual requirements. The costs of refurbishing will be negotiated between the parties.

(End of Clause)

(ES6030)
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    E-6         52.246-4528      REWORK AND REPAIR OF NONCONFORMING MATERIAL                               MAY/1994

                TACOM-RI

     a. Rework and Repair are defined as follows:

          (1) Rework - The reprocessing of nonconforming material to make it conform completely to the drawings, specifications or

contract requirements.

          (2) Repair - The reprocessing of nonconforming material in accordance with approved written procedures and operations to

reduce, but not completely eliminate, the nonconformance. The purpose of repair is to bring nonconforming material into a usable

condition. Repair is distinguished from rework in that the item after repair still does not completely conform to all of the applicable

drawings, specifications or contract requirements.

     b. Rework procedures along with the associated inspection procedures shall be documented by the Contractor and submitted to the

Government Quality Assurance Representative (QAR) for review prior to implementation. Rework procedures are subject to the QAR's

disapproval.

     c. Repair procedures shall be documented by the Contractor and submitted on a Request for Deviation/Waiver, to the Contracting

Officer for review and written approval prior to implementation.

     d. Whenever the Contractor submits a repair or rework procedure for Government review, the submission shall also include a

description of the cause for the nonconformances and a description of the action taken or to be taken to prevent recurrence.

     e. The rework or repair procedure shall also contain a provision for reinspection which will take precedence over the Technical

Data Package requirements and shall, in addition, provide the Government assurance that the reworked or repaired items have met

reprocessing requirements.

(End of Clause)

(ES7012)

    E-7         52.246-4540      CONTRACTOR PERFORMANCE CERTIFICATION PROGRAM (CP) 2-2000                  APR/2001

                TACOM-RI

      a.  The (CP)2-2000 program is a voluntary program open to all contractors.  The program is a unified effort between the Government

and the Contractor to confirm the development, use and continuous improvement of quality operations.  Implementation and continuous

improvement are measured and documented through independent audits and follow on reporting.  For more information on the (CP)2-2000

program, please contact the Contracting Officer.

     b.  The Government will not delay processing of this solicitation to afford any offeror additional time to complete the (CP)2-2000

certification process.

     c.  You may provide the following information relative to (CP)2-2000 certification:

          (1)     NOT CERTIFIED             _____

          (2)     CERTIFIED             _____

                  (i)   DATE OF CERTIFICATION                     ___

                  (ii)  CERTIFYING ACTIVITY                      ___

     d.  For Contractor facilities currently certified under the (CP)2-2000 program, the following shall apply:

          (1)  Provided the process is in a state of statistical control and the minimum process performance index of 1.33 is met, the

Contractor may eliminate acceptance inspections and acceptance testing for unlisted, minor, and major characteristics and parameters by

providing written notice to the Contracting Officer and providing a copy furnished to the Administrative Contracting Officer.  The

provisions of the Alternatives to Lot Acceptance Sampling (including Statistical Process Control (SPC)) clause of this contract still

apply for reduction or elimination of acceptance inspection or acceptance testing  for characteristics and parameters identified as

critical level I or Critical Level II or "special."
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          (2)  Design approvals for acceptance equipment and test equipment will be waived for unlisted, minor and major characteristics

and parameters by providing written notice to the Contracting Officer.  The provisions of the "Acceptance Inspection Equipment (AIE)"

clause of this contract still apply for acceptance equipment and test equipment design approvals utilized for "critical Level I or

Critical Level II" or "special" characteristics or parameters.

          (3)  First Article Test Requirements shall be waived by the Contracting Officer when supplies identical or similar to those

called for in the schedule have been previously furnished by the Contractor and have been accepted by the Government.

     e.  The Government reserves the right to rescind, at no increase in contract price, the rights and benefits granted to the

Contractor under this clause if the Contractor's quality performance deteriorates from the level specified within the (CP)2-2000

agreement between the Government and the Contractor.

(End of Clause)

(ES7016)
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SECTION F - DELIVERIES OR PERFORMANCE

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon

request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at

these addresses:

                                     http://www.arnet.gov/far/    or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(FA7001)

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-2         52.247-34        F.O.B. DESTINATION                                                        NOV/1991
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SECTION G - CONTRACT ADMINISTRATION DATA

                                                                                    JOB                                                                                    JOB

LINE    PRON/            OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    PRON/            OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    AMS CD      ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    AMS CD      ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ______      ____ _____ _________________________                            ______    ___________         _______________   ______      ____ _____ _________________________                            ______    ___________         __________

0001AB  M122A543M1   AA    2   97   X4930AC9G 6D           26KB  S11116                       W52H09    $          53,696.24

     060011

                                                                                                          __________________

                                                                                              TOTAL     $          53,696.24

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        97   X4930AC9G 6D           26KB  S11116                W52H09           $          53,696.24                                                                                                          __________________

                                                                                              TOTAL     $          53,696.24
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon

request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at

these addresses:

                                     http://www.arnet.gov/far/    or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(HA7001)

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002

                DFARS

    H-2         252.247-7024     NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA                         MAR/2000

                DFARS

    H-3         52.246-4500      MATERIAL INSPECTION & RECEIVING REPORTS (DD FORM 250)                     NOV/2001

                TACOM-RI

(a)  Material Inspection and Receiving Report(s) (DD Form 250), are required to be prepared and furnished to the Government under the

clause of this contract entitled 'Material Inspection and Receiving Report'.  Distribution of reports to the Purchasing Office (in

accordance with DoD FAR Supplement Appendix F) shall be accomplished electronically.

(b)  Two copies of the DD Form 250 are required to be submitted to the Purchasing Office. To satisfy this submission requirement

electronically, the completed documents may be transmitted via electronic mail, or data fax.  The electronic mail address for submission

is hobertc@ria.army.mil.  The data fax number for submission is (309) 782-1098, ATTN: Celeste Hobert.

(c)  Any additional copies required in accordance with Appendix F may be submitted to the addresses identified below via the U. S.

Postal Service:

                                                    (End of Clause)

(HS6510)

    H-4         52.247-4545      PLACE OF CONTRACT SHIPPING POINT, RAIL INFORMATION                        MAY/1993

                TACOM-RI

The bidder/offeror is to fill in the 'Shipped From' address, if different from 'Place of Performance' indicated elsewhere in this

section.

          Shipped From:

___________________________________

___________________________________

___________________________________

For contracts involving F.O.B. Origin shipments furnish the following rail information:

Does Shipping Point have a private railroad siding?       YES       NO                                                    _____     _____
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If YES, give name of rail carrier serving it:                                              ____________________

If NO, give name and address of nearest rail freight station and carrier serving it:

Rail Freight Station Name and Address:                                       ____________________

Serving Carrier:                 _________________________

(End of Clause)

(HS7600)
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SECTION I - CONTRACT CLAUSES

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon

request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at

these addresses:

                                     http://www.arnet.gov/far/    or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(IA7001)

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               DEC/2001

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-8         CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR            JAN/1997

                                 IMPROPER ACTIVITY

    I-5         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-6         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/1997

    I-7         52.204-4         PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER                          AUG/2000

    I-8         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

    I-9         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-10         52.215-2         AUDIT AND RECORDS - NEGOTIATION                                           JUN/1999

   I-11         52.215-14        INTEGRITY OF UNIT PRICES                                                  OCT/1997

   I-12         52.219-6         NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE                                  JUL/1996

   I-13         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2000

   I-14         52.219-14        LIMITATIONS ON SUBCONTRACTING                                             DEC/1996

   I-15         52.222-3         CONVICT LABOR                                                             AUG/1996

   I-16         52.222-19        CHILD LABOR - COOPERATION WITH AUTHORITIES AND REMEDIES                   SEP/2002

   I-17         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-18         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-19         52.222-35        EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-20         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          JUN/1998

   I-21         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-22         52.223-6         DRUG-FREE WORKPLACE                                                       MAY/2001

   I-23         52.225-8         DUTY-FREE ENTRY                                                           FEB/2000

   I-24         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUL/2000

   I-25         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         AUG/1996

   I-26         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           JAN/1991

   I-27         52.229-5         TAXES - CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO RICO            APR/1984

   I-28         52.232-1         PAYMENTS                                                                  APR/1984

   I-29         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-30         52.232-11        EXTRAS                                                                    APR/1984

   I-31         52.232-16        IF0082, PROGRESS PAYMENTS - ALTERNATE I WAS DELETED 4 DEC 01 AND          MAR/2000

                                 REPLACED BY IA0650, (252.232-7004), DoD PROGRESS PAYMENT RATES

   I-32         52.232-17        INTEREST                                                                  JUN/1996

   I-33         52.232-18        AVAILABILITY OF FUNDS                                                     APR/1984

   I-34         52.232-23        ASSIGNMENT OF CLAIMS - ALTERNATE I                                        APR/1984

   I-35         52.232-25        PROMPT PAYMENT                                                            FEB/2002

   I-36         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR                 MAY/1999

                                 REGISTRATION

   I-37         52.233-1         DISPUTES                                                                  JUL/2002

   I-38         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-39         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-40         52.243-1         CHANGES - FIXED PRICE                                                     AUG/1987

   I-41         52.244-6         SUBCONTRACTS FOR COMMERCIAL ITEMS                                         MAY/2002

   I-42         52.247-63        PREFERENCE FOR U.S. - FLAG AIR CARRIERS                                   JAN/1997

   I-43         52.248-1         VALUE ENGINEERING                                                         FEB/2000

   I-44         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               SEP/1996

   I-45         52.249-8         DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

   I-46         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-47         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-      MAR/1999

                DFARS            RELATED FELONIES

   I-48         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

                DFARS

   I-49         252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION                                  NOV/2001

                DFARS

   I-50         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                DFARS            THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-51         252.223-7004     DRUG-FREE WORK FORCE                                                      SEP/1988

                DFARS

   I-52         252.225-7009     DUTY-FREE ENTRY--QUALIFYING COUNTRY SUPPLIES (END PRODUCTS AND            AUG/2000

                DFARS            COMPONENTS)

   I-53         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               APR/2002

                DFARS

   I-54         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    DEC/2000

                DFARS

   I-55         252.225-7025     RESTRICTION ON ACQUISITION OF FORGINGS                                    JUN/1997

                DFARS

   I-56         252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL                                          JUN/1992

                DFARS

   I-57         252.226-7001     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC             SEP/2001

                DFARS            ENTERPRISES-D0D CONTRACTS

   I-58         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

                DFARS

   I-59         252.232-7004     DOD PROGRESS PAYMENT RATES                                                OCT/2001

                DFARS

   I-60         252.242-7000     POSTAWARD CONFERENCE                                                      DEC/1991

                DFARS

   I-61         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

                DFARS

   I-62         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         MAR/1998

                DFARS

   I-63         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  DEC/1991

                DFARS

   I-64         52.217-7         OPTION FOR INCREASED QUANTITY - SEPARATELY PRICED LINE ITEM               MAR/1989

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in the quantity and at

the price stated in the Schedule. The Contracting Officer may exercise the option by written notice to the Contractor within 365 days.

Delivery of added items shall continue at the same rate that like items are called for under the contract, unless the parties otherwise

agree.

(End of clause)

(IF6086)

   I-65         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995

     (a) Except as provided in (b) below, the Contractor shall not enter into any agreement with an actual or prospective subcontractor,

nor otherwise act in any manner, which has or may have the effect of restricting sales by such subcontractors directly to the Government

of any item or process (including computer software) made or furnished by the subcontractor under this contract or under any follow-on

production contract.

     (b) The prohibition in (a) above does not preclude the Contractor from asserting rights that are otherwise authorized by law or

regulation.

     (c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts under this

contract which exceed $100,000.
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 (End of Clause)

(IF7210)

   I-66         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

     (a) Definitions.

      Kickback, as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or compensation of any

kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor employee, subcontractor, or subcontractor

employee for the purpose of improperly obtaining or rewarding favorable treatment in connection with a prime contract or in connection

with a subcontract relating to a prime contract.

      Person, as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock company, or

individual.

      Prime contract, as used in this clause, means a contract or contractual action entered into by the United States for the purpose

of obtaining supplies, materials, equipment, or services of any kind.

      Prime Contractor, as used in this clause, means a person who has entered into a prime contract with the United States.

      Prime Contractor employee, as used in this clause, means any officer, partner, employee, or agent of a prime Contractor.

      Subcontract, as used in this clause, means a contract or contractual action entered into by a prime Contractor or subcontractor

for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime contract.

      Subcontractor, as used in this clause (1) means any person, other than the prime Contractor, who offers to furnish or furnishes

any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract entered into in connection with such

prime contract, and (2) includes any person who offers to furnish or furnishes general supplies to the prime Contractor or a higher tier

subcontractor.

      Subcontractor employee, as used in this clause, means any officer, partner, employee, or agent of a subcontractor.

     (b) The Anti-Kickback of 1986 (41 U.S.C. 51.58) (the Act), prohibits any person from--

          (1) Providing or attempting to provide or offering to provide any kickback;

          (2) Soliciting, accepting, or attempting to accept any kickback; or

          (3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor to the

United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier subcontractor.

     (c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible violations

described in paragraph (b) of this clause in its own operations and direct business relationships.

          (2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause may have

occurred, the Contractor shall promptly report in writing the possible violation.  Such reports shall be made to the inspector general

of the contracting agency, the head of the contracting agency if the agency does not have an inspector general, or the Department of

Justice.

          (3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in paragraph (b)

of this clause.

          (4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States under the

prime contract and/or (ii) direct that Prime Contractor withhold from sums owed a subcontractor under the prime contract the amount of

the kickback.  The Contracting Officer may order that monies withheld under subdivision (c)(4)(ii) of this clause be paid over to the

Government unless the Government has already offset those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime

Contractor shall notify the Contracting Officer when the monies are withheld.

          (5) The Contractor agrees to incorporate the substance of this clause, including subparagraph (c)(5) but excepting

subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.
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(End of Clause)

(IF7211)

   I-67         52.209-3         FIRST ARTICLE APPROVAL-CONTRACTOR TESTING, ALTERNATE I AND ALTERNATE      JAN/1997

                                 II

     (a)  The Contractor shall test * unit(s) of Lot/Item * as specified in this contract.  At least fifteen (15) calendar days before

the beginning of first article tests, the Contractor shall notify the Contracting Officer, in writing, of the time and location of the

testing so that the Government may witness the tests.

     (b)  The Contractor shall submit the first article test report within ** calendar days from the date of this contract to * marked

''FIRST ARTICLE TEST REPORT: Contract No.    ,Lot/Item No.    .''   Within thirty (30) calendar days after the Government receives the                                         ____             ____

test report, the Contracting Officer shall notify the Contractor, in writing, of the conditional approval, approval, or disapproval of

the first article.  The notice of conditional approval or approval shall not relieve the Contractor from complying with all requirements

of the specifications and all other terms and conditions of this contract.  A notice of conditional approval shall state any further

action required of the Contractor.  A notice of disapproval shall cite reasons for the disapproval.

     (c)  If the first article is disapproved, the Contractor, upon Government request, shall repeat any or all first article tests.

After each request for additional tests, the Contractor shall make any necessary changes, modifications, or repairs to the first article

or select another first article for testing.  All costs related to these tests are to be borne by the Contractor, including any and all

costs for additional tests following a disapproval.  The Contractor shall then conduct the tests and deliver another report to the

Government under the terms and conditions and within the time specified by the Government.  The Government shall take action on this

report within the time specified in paragraph (b) above.  The Government reserves the right to require an equitable adjustment of the

contract price for any extension of the delivery schedule, or for any additional costs to the Government related to these tests.

     (d)  If the Contractor fails to deliver any first article report on time, or the Contracting Officer disapproves any first article,

the Contractor shall be deemed to have failed to make delivery within the meaning of the Default clause of this contract.

     (e)  Unless otherwise provided in the contract, and if the approved first article is not consumed or destroyed in testing, the

Contractor may deliver the approved first article as part of the contract quantity if it meets all contract requirements for acceptance.

     (f)  If the Government does not act within the time specified in paragraph (b) or (c) above, the Contracting Officer shall, upon

timely written request from the Contractor, equitably adjust under the Changes clause of this contract the delivery or performance dates

and/or the contract price, and any other contractual term affected by the delay.

     (g)  Before first article approval, the Contracting Officer may, by written authorization, authorize the Contractor to acquire

specific materials or components or to commence production to the extent essential to meet the delivery schedules.  Until first article

approval is granted, only costs for the first article and costs incurred under this authorization are allocable to this contract for (1)

progress payments, or (2) termination settlements if the contract is terminated for the convenience of the Government.  If first article

tests reveal deviations from contract requirements, the Contractor shall, at the location designated by the Government, make the

required changes or replace all items produced under this contract at no change in the contract price.

     (h) The Government may waive the requirement for first article approval test where supplies identical or similar to those called

for in the schedule have been previously furnished by the Offeror/Contractor and have been accepted by the Government. The

Offeror/Contractor may request a waiver.

      (i)  The Contractor shall produce both the first article and the production quantity at the same facility.

 *  (See instructions regarding submission of First Article clause)

**  (See Schedule B)

(End of Clause)

(IF7116)

   I-68         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

     (a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not enter into any

subcontract in excess of the small purchase limitation at FAR 13.000 with a Contractor that is debarred, suspended, or proposed for

debarment unless there is a compelling reason to do so.
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     (b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed the small purchase

limitation at FAR 13.000, to disclose to the Contractor, in writing whether as of the time of award of the subcontract, the

subcontractor, or its principals is or is not debarred, suspended, or proposed for debarment by the Federal Government.

     (c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering into a

subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for information on the List of Parties

Excluded from Federal Procurement and Nonprocurement Programs).  The notice must include the following:

          (1) The name of the subcontractor.

          (2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from Federal

Procurement and Nonprocurement Programs.

          (3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of Parties

Excluded From Federal Procurement Nonprocurement Programs.

          (4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's interests

when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or proposed debarment.

(End of Clause)

(IF7212)

   I-69         52.215-8         ORDER OF PRECEDENCE - UNIFORM CONTRACT FORMAT                             OCT/1997

     Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order: (a) the Schedule

(excluding the specifications); (b) representations and other instructions; (c) contract clauses; (d) other documents, exhibits, and

attachments; and (e) the specifications.

          NOTE: The Order of Precedence within the specifications (paragraph (e) above) is: (1) Detailed specifications (including gage

designs) for item(s) being procured; (2) Detailed specifications for material or operations; (3) General Specifications for class or

items, and (4) General Specifications for class of materials.

(End of Clause)

(IF7003)

   I-70         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         DEC/1996

     (a) All stipulations required by the Act and regulations issued by the Secretary of Labor (41 CFR Chapter 50) are incorporated by

reference. These stipulations are subject to all applicable rulings and interpretations of the Secretary of Labor that are now, or may

hereafter, be in effect.

     (b) All employees whose work relates to this contract shall be paid not less than the minimum wage prescribed by regulations issued

by the Secretary of Labor (41 CFR 50-202.2). Learners, student learners, apprentices, and handicapped workers may be employed at less

than the prescribed minimum wage (see 41 CFR 50-202.3) to the same extent that such employment is permitted under Section 14 of the Fair

Labor Standards Act (41 U.S.C. 40).

(End of clause)

(IF7114)

   I-71         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

(a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of ''(DEVIATION)'' after the date of the clause.

(b)  The use in this solicitation or contract of any DOD FAR SUPPLEMENT (48 CFR Chapter 2) clause with an authorized deviation is

indicated by the addition of ''(DEVIATION)'' after the name of the regulation.
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(End of clause)

(IF7016)

   I-72         252.211-7005     SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS        OCT/2001

                DFARS

     (a) Definition. ''SPI process,'' as used in this clause, means a management or manufacturing process that has been accepted         __________

previously by the department of defense under the Single Process Initiative (SPI) for use in lieu of specific military or Federal

specification or standard at specific facilities.  Under SPI, these processes are reviewed and accepted by a Management Council, which

includes representatives from the Defense Contract Management Agency, the Defense Contract Audit Agency, and the military departments.

    (b) Offerors are encouraged to propose SPI process in lieu of military or Federal specifications and standards cited in the

solicitation.  A listing of SPI process accepted at specific facilities is available via the Internet in Excel format at

http://www.dcma.mil/onebook/0.0/0.2/reports/modified/xls.

    (c) An offeror proposing to use an SPI process in lieu of military or Federal specifications or standard cited in the solicitation

shall--

         (1) Identify the specific military or Federal specification or standard for which the SPI process has been accepted,

         (2) identify each facility at which the offeror proposed to use the specific SPI process in lieu of military or Federal

specifications or standards cited in the solicitation;

         (3) Identify the contract line items, subline items, components, or elements affected by the SPI process; and

         (4)  If the proposed SPI process has been accepted at the facility at which it is proposed for use, but is not yet listed at

the Internet site specified in paragraph (b) of this clause, submit documentation of Department of Defense acceptance of the SPI

process.

     (d) Absent a determination that an SPI process is not acceptable for this procurement, the Contractor shall use the following SPI

processes in lieu of military or Federal specifications or standards:

(Offeror insert information for each SPI process)

SPI Process:________________________________________________________________________________

Facility:          __________________________________________________________________________________

Military or Federal Specification or Standard:                                               _____________________________________________

Affected Contract Line Item Number, Subline Item Number, Component, or Element:                                                                                ____________

_______________________________________________________________________________

     (e)  If a prospective offeror wishes to obtain, prior to the time specified for receipt of offers, verification that an SPI process

is lan acceptable replacement for military or Federal specifications or standards required by the solicitation, the prospective offeror -

         (1)  May submit the information required by paragraph (d) of this clause to the Contracting Officer prior to submission of an

offer;but

         (2)  Must submit the information to the Contracting Officer at least 10 working days prior to the date specified for receipt of

offers.

                                                (End of Clause)

(IA7009)
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SECTION J - LIST OF ATTACHMENTS

     The following documents are hereby attached by reference and form a part of this acquisition.  These documents are available in

electronic format on the internet at http://aais.ria.army.mil/aais/SOLINFO/index.htm.  Vendors should ensure that they have the correct

revisions in their possession prior to submitting a bid proposal/quote.

List of                                                                                           Number

Addenda             Title                                                       Date             of Pages_______             _____                                                       ____             ________

Attachment 1A       Instructions for Completing DD Form 1423                    JUN 90              1 Pg

Attachment 2A       IOC Form 715-3                                              FEB 96              2 Pgs

Attachment 3A       AMCCOM Form 71-R                                            01OCT88             2 Pgs

Attachment 4A       Guidance on Documentation of Contract                                           2 Pgs

                    Data Requirements List (CDRL)

Attachment 5A       Disclosure of Lobbying Activities (SF-LLL)                                      3 Pgs

Attachment 6A       Data Delivery Description - Engineering Change Proposal     JUL 01              9 Pgs

Attachment 7A       Data Delivery Description - Notice of Revision              JUL 01              2 Pgs

Attachment 8A       Data Delivery Description - Request for Deviation           JUL 01              4 Pgs

(End of Clause)

(JS7001)
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