
DAAE20-02-R-0118 
Synopsis/Solicitation Cont'd 
24 June 2002 

1 

 
 
This document represents the continuation of the Synopsis/Solicitation 
posted to FedBizOpps for the Skid Steer Loader and selected Skid Steer 
Loader Attachments. This document constitutes the entire RFP. The 
Government contemplates this solicitation will result in the award of a 
5 year Indefinite Delivery Indefinite Quantity Contract. The following 
documents apply: 
 
ADDENDUM 1 - Instructions to Offerors -- Commercial Items 
 
ADDENDUM 2 - Evaluation -- Commercial Items 
 
ADDENDUM 3 - Pricing Evaluation Summary 
 
ADDENDUM 4 - Clauses 
 
ADDENDUM 5 - Representations, Certifications and Other Statements 
             of Offerors 
 
ADDENDUM 6 - Provisions 
 
ADDENDUM 7 - Purchase Description (PD) 415, 30 May 2002 
 
ADDENDUM 8 - Statement of Work for New Equipment Training (NET) 
 
ADDENDUM 9 - Statement of Work for Publications 
 
ADDENDUM 10 - Data Item Description (DID) 
 
 
This solicitation is issued under full and open competition. 
 
The Contract Line Items (CLINS) for hardware include:  
 
CLIN 0001 - NSN: 3805-01-496-0377 - Skid Steer Loader 
CLIN 0002 - NSN: 3820-01-497-6834 - Hydraulic Breaker with Various Tool 
                                    Points 
CLIN 0003 - NSN: 3830-01-497-6836 - Auger 
CLIN 0004 - NSN: 3815-01-497-6838 - Combination Bucket 
CLIN 0005 - NSN: 3940-01-497-6840 - Pair of Pallet Forks 
 
All items must meet the requirements of Addendum 7, PD-415, dated 30 
May 2002. 
 
The contract shall contain five ordering periods for pricing purposes.  
The dates for each period are as follows: 
 
   Ordering Period (OP) 1:      Award Date - 30 September 2003 
   Ordering Period (OP) 2: 01 October 2003 - 30 September 2004 
   Ordering Period (OP) 3: 01 October 2004 - 30 September 2005 
   Ordering Period (OP) 4: 01 October 2005 - 30 September 2006 
   Ordering Period (OP) 5: 01 October 2006 - 30 September 2007 
 
 
The minimum guaranteed quantities include: 
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   CLIN 0001 - 150 each - Skid Steer Loader 
   CLIN 0002 - 150 each - Hydraulic Breaker with various tool points 
   CLIN 0003 - 150 each - Auger 
   CLIN 0004 - 150 each - Combination Bucket 
   CLIN 0005 - 150 each - Pair of Pallet Forks 
 
The minimum guaranteed quantities will be ordered concurrently with the 
award of the contract.  The maximum order quantity for the entire 
contract is 1,000 units for each CLIN. An award under this solicitation 
will obligate the Government for the guaranteed minimum quantity only. 
Each delivery order stands on its own insofar as it obligates the 
Government.  All delivery orders will be issued unilaterally by the 
Government with firm delivery dates and shipping instructions.   
 
Inspection and Acceptance is F.O.B. Origin. Deliveries are F.O.B. 
Destination for all CONUS shipments. Deliveries are F.O.B. Destination 
New Jersey or San Francisco for all OCONUS shipments. 
 
Delivery requirements, first order: Within 30 days of receipt of the 
first delivery order the contractor shall deliver a quantity of one (1) 
each of CLINs 0001 - 0005, identified above, F.O.B. Destination, to the 
following address:  
 
     U.S. Army Aberdeen Test Center 
     ATTN: Mr. Joe Carabetta 
     Bldg. 400 
     Aberdeen Proving Ground, MD 21005-5059 
 
The Government will conduct transportability tests on these items, 
which will take approximately 120 days. After the contractor receives 
the data from MTMCTEA and APG, the contractor will prepare the 
Transportability Report and submit it electronically to the Military 
Traffic Management Command Deployability Engineering web site 
(http://www.tea.army.mil/dpe/t-report.him), no later than 90 days prior 
to the first production delivery. A copy of the Transportability Report 
is to be e-mailed to: hollandd@ria.army.mil and maplet@ria.army.mil. 
The Contracting Officer will review the Transportability Report and 
will notify the Contractor of the approval/disapproval within 10 days 
of receipt of the report. Upon approval by the Contracting Officer 
deliveries shall begin within 60 days at a rate of thirty (30) units 
per month until completion. Earlier deliveries are authorized at no 
additional cost to the Government. For purposes of this section, a 
“unit” constitutes one each of CLINS 0001-0005.  
 
Delivery requirements, subsequent orders: For all subsequent orders the 
Contractor shall begin deliveries within 60 days of the order at rate 
of thirty (30) units per month until completion. Earlier deliveries are 
authorized at no additional cost to the Government. 
 
The estimated quantities and shipping destinations within the 
Continental United States (CONUS) are as follows. This list may not be 
all-inclusive. 
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Alaska - Ft Richardson - 2; Ft Wainwright - 4 
Alabama - Birmingham - 6; Ft Rucker - 2; Hamilton - 7 
Arizona - Phoenix - 1 
California - Long Beach - 1; Oakland - 3; Stockton - 3 
Colorado - Denver - 7; Ft Carson - 2  
Connecticut - Westbrook - 9    
District of Columbia - Washington - 2 
Florida - Live Oak - 1; Miami - 9; Tallahassee - 1  
Georgia - Augusta - 6; Ft Stewart - 5 
Hawaii - Schofield Barracks - 8 
Iowa - Dubuque - 6 
Illinois - Aurora - 6 
Indiana - Camp Atterbury - 1; Ft Wayne - 1 
Kansas - Augusta - 2; Iola - 6  
Kentucky - Bardstown - 1 
Louisiana - Bogalusa - 6; Bossier - 6; Baton Rouge - 6; 
            Ft Polk - 4; Monroe - 6 
Maine - Gardiner - 6 
Michigan - Fraser - 1; Inkster - 1 
Minnesota - Brainerd - 2; Duluth - 2; Mankato - 2; St Cloud - 1 
Missouri - Cape Girardeau - 10; Ft Leonard Wood - 1; Jefferson 
           Barracks - 1; Joplin - 7; Kansas City - 9; 
Mississippi - Gulfport - 6; West Point - 6 
Montana - Ft Misoula - 1 
Nevada - Las Vegas - 1 
New Hampshire - Londonderry - 4; Peterboro - 1 
New Jersey - Trenton - 1 
New Mexico - Albuquerque - 3; Santa Fe - 2 
New York - Amityville - 2; Binghamton - 6; Hempstead - 1; Kingston 
           (Bullville) - 8; Penn Yan - 1  
North Carolina - Ft Bragg - 14; Gastonia - 67 
North Dakota - Bismarck - 1; Fargo - 7; Valley City - 6 
Ohio - Chillicothe - 2; Columbus - 1; Portsmouth - 2; Toledo - 6; 
       Walbridge - 10; Youngstown - 2 
Oklahoma - Ft Sill - 2; Okmulgee - 7  
Oregon - Albany - 2  
Pennsylvania - Bethlehem - 1; Butler - 1; Johnstown - 9; 
               Schuylkill Haven - 7 
South Carolina - Edgefield - 9; Greenville - 7 
South Dakota - Rapid City - 1 
Tennessee - Chattanooga - 2; Gray - 2; Greenville - 2; Memphis - 9; 
            Nashville - 1; Knoxville - 1; Paris - 2; Trenton - 6; 
            Waverly - 1 
Texas - Austin - 7; Ft Hood - 2; Houston - 3; San Antonio - 1; Waco - 1 
Utah - American Folk - 9; Camp Williams - 1; Murray - 1 
Vermont - Rutland - 2 
Virginia - Marion - 2; Richmond - 9 
Washington - Ft Lewis - 15; Parksburg - 6 
West Virginia - Camp Dawson - 1; Wheeling - 4 
Wisconsin - Ashland - 1; Milwaukee - 8; Richland Center - 1; 
            Superior - 9 
Wyoming - Casper - 3 
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The estimated quantities and shipping destinations outside the 
Continental United States (OCONUS) are as follows. This list may not be 
all-inclusive. 
 
APO New Jersey - 24 
FPO San Francisco - 4 
 
 
CLIN 0006 – Training. This CLIN requires the contractor to furnish a 
sample training kit for the for the Contracting Officer's approval, 
provide training kits and conduct training at various locations. See 
Addendum 8, Statement of Work for New Equipment Training (NET), 
24 June 2002. This CLIN is not separately priced.  
 
CLIN 0007 - Publications. This CLIN requires the contractor to furnish 
comprehensive manuals for the Contracting Officer's approval thirty 
(30) days after award and to provide approved manuals along with the 
skid loaders to be delivered. See Addendum 9, Statement of Work for 
Publications, 24 June 2002. This CLIN is not separately priced. 
 
Proposal requirements:  See Addendum 1. 


