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SECTION A - SUPPLEMENTAL INFORMATION

1.  THE FOLLOWING INFORMATION IS PROVIDED REGARDING A CHANGE IN THE PACKAGING REQUIREMENT:

    (a)  DELETE:  The tape (A-A-883) and the bag (MIL-B-117, TY-I, CL-E) on SPI (AM) P11829380

    (b)  ADD:  Shrink wrap motor on a cardboard insert and apply two layers of shrink wrap on the outside of the specified box.

    (c)  The labels shall be applied on the box and clearly visible through the shrink wrap.

2.  The following clauses have been deleted in their entirety:

    AS7502    52.246-4538     Contractor Performance Certification Program (CP)2   DELETED:  24 APR 03

    BA6701    252.225-7008    Supplies to be Accorded Duty-Free Entry              DELETED:  15 APR 03

    IA0736    252.225-7009    Duty-Free Entry--Qualifying Country Supplies         DELETED:  15 APR 03

                               (End Products and Components)

    IA0737    252.225-7010    Duty-Free Entry -- Additional Provisions             DELETED:  15 APR 03

    IA0752    252.225-7026    Reporting of Contract Performance outside the        DELETED:  15 APR 03

                                United States

3.  The following clauses have been deleted and replaced:

    DELETED:        IA0654    252.225-7031    Secondary Arab Boycott of Israel (15 APR 03)

    REPLACED WITH:  KA0502    252.225-7031    Secondary Arab Boycott of Israel

    DELETED:        IF0496    52.225-8        Duty-Free Entry (15 APR 03)

    REPLACED WITH:  IA0745    252.225-7013    Duty-Free Entry

    DELETED:        IF7212    52.209-6        Title - Same as below (06 AUG 03)

    REPLACED WITH:  IF0007    52.209-6        Protecting the Government's Interest when Subcontracting with Contractors Debarred,

                                                 Suspended, or Proposed for Debarment

4.  FIRST ARTICLE TEST IS WAIVED.

                                               *** END OF NARRATIVE A 006 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         HQ, DA           NOTICE TO OFFERORS - USE OF CLASS I OZONE-DEPLETING SUBSTANCES            JUL/1993

     (a) In accordance with Section 326 of P.L. 102-484, the Government is prohibited from awarding any contract which includes a

specification or standard that requires the use of a Class I ozone-depleting substance (ODS) identified in Section 602(a) of the Clean

Air Act, 42 U.S.C. 7671a(a), or that can be met only through the use of such a substance unless such use has been approved, on an

individual basis, by a senior acquisition official who determines that there is no suitable substitute available.

     (b) To comply with this statute, the Government has conducted a best efforts screening of the specifications and standards

associated with this acquisition to determine whether they contain any ODS requirements. To the extent that ODS requirements were

revealed by this review they are identified in Section C with the disposition determined in each case.

     (c) If offerors possess any special knowledge about any other ODSs required directly or indirectly at any level of contract

performance, the U.S. Army would appreciate if such information was surfaced to the Contracting Officer for appropriate action. To

preclude delay to the procurement, offerors should provide any information in accordance with FAR 52.214-6 or 52.215-14 as soon as

possible after release of the solicitation and prior to the submission of offers to the extent practicable. It should be understood that

there is no obligation on offerors to comply with this request and  that no compensation can be provided for doing so.

                                                 (End of Clause)

(AA7020)

    A-2         52.201-4501      NOTICE ABOUT TACOM-RI OMBUDSMAN                                           APR/2002

                TACOM-RI
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     a.  We have an Ombudsman Office here at TACOM-RI.  Its purpose is to open another channel of communication with TACOM-RI

contractors.

     b.  If you think that this solicitation:

          1.  has inappropriate requirements; or

          2.  needs streamlining; or

          3.  should be changed

you should first contact the buyer or the Procurement Contracting Officer (PCO).

     c.  The buyer's name, phone number and address are on the cover page of this solicitation.

     d. If the buyer or PCO doesn't respond to the problem to your satisfaction, or if you want to make comments anonymously, you can

contact the Ombudsman Office.  The address and phone number are:

          U.S. Army TACOM-RI

          AMSTA-AQ-AR (OMBUDSMAN)

          Rock Island IL 61299-7630

          Phone: (309) 782-3224

          Electronic Mail Address:  ombudsman@ria.army.mil

     e.  If you contact the Ombudsman, please provide him with the following information:

          (1)  TACOM-RI solicitation number;

          (2)  Name of PCO;

          (3)  Problem description;

          (4)  Summary of your discussions with the buyer/PCO.

(End of clause)

(AS7006)

    A-3         52.204-4505      DISCLOSURE OF UNIT PRICE INFORMATION                                      FEB/2003

                TACOM-RI

This constitutes notification pursuant to Executive Order 12600, Pre-Disclosure Notification Procedures for Confidential Commercial

Information (June 23,1987), of our intention to release unit prices of the awardee in response to any request under the Freedom of

Information Act, 5 USC 552.  Unit price is defined as the contract price per unit or item purchased.  We consider any objection to be

waived unless the contracting officer is notified of your objection to such release prior to submission of initial proposals.

                                                  (End of clause)

AS7909

    A-4         52.204-4506      PUBLIC ACTIVITY INVOLVEMENT                                               FEB/2003

                TACOM-RI

Subcontract opportunities under this solicitation and any resulting contracts are open to competition between Department of Defense

activities and private firms.  In addition, Army Industrial Facilities are available to sell manufactured articles or to perform work at

such Facilities on behalf of Offerors, in certain circumstances and as permitted by law.  Rock Island Arsenal, Watervliet Arsenal,

Anniston Army Depot, Sierra Army Depot, and Red river Army Depot have expressed interest in securing subcontracting opportunities under

this RFP.  For information related to the capabilities of these facilities, and Points of Contact, see www.gsie.army.mil                                                                                                       _________________

                                                    (End of Clause)

AS7005
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    A-5         52.210-4516      COMMERCIAL EQUIVALENT ITEM(S)                                             JUN/1998

                TACOM-RI

THE GOVERNMENT HAS A PREFERENCE TO SATISFY ITS NEEDS THROUGH THE ACQUISITION OF COMMERCIAL ITEMS.  IF YOU KNOW OF ANY COMMERCIAL

EQUIVALENT ITEM(S) FOR THOSE LISTED IN THIS SOLICITATION, PLEASE CONTACT THE CONTRACTING OFFICE.  INFORMATION PROVIDED WILL BE

CONSIDERED FOR FUTURE PROCUREMENTS.

                                                            (END OF CLAUSE)

(AS7003)

    A-6         52.211-4506      INSTRUCTIONS REGARDING SUBSTITUTIONS FOR MILITARY AND FEDERAL             DEC/1997

                TACOM-RI         SPECIFICATIONS AND STANDARDS

     (a) Section I of this document contains DFARS clause 252.211-7005, Substitutions for Military Specifications and Standards, which

allows bidders/quoters/offerors to propose Management Council approved Single Process Initiatives (SPIs) in their bids/quotes/offers, in

lieu of military or Federal specifications and standards cited in this solicitation.

     (b) An offeror proposing to use an SPI process under this solicitation shall identify the following for each proposed SPI as

required by DFARS 252.211-7005 contained in Section I:

SPI                           MILITARY/FEDERAL              LOCATION OF         FACILITY                 ACO

                             SPEC/STANDARD                 REQUIREMENT

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

     (c) An offeror proposing to use an SPI process under this solicitation shall also provide a copy of the Department of Defense

acceptance for each SPI process proposed.

     (d) In the event an offeror does not identify any SPI in paragraph (b) above, the Government shall conclude that the

bidder/quoter/offeror submits its bid/quote/proposal in accordance with the requirements of this solicitation.

     (e) The price that is provided by the offeror in the Schedule in Section B will be considered as follows:

          (1) If an SPI is identified in paragraph (b) above, the Government will presume that the price is predicated on the use of the

proposed SPI.

          (2) If there is no SPI identified in paragraph (b) above, the Government will presume the price is predicated on the

requirements as stated in the solicitation.

     (f) Bidders/quoters/offerors are cautioned that there is always the possibility that the Government could make a determination at

the Head of the Contracting (HCA)/Program Executive Officer (PEO) level that the proposed SPI is not acceptable for this procurement. If

such a determination is made, and the bid/quote/offer only identifies a price predicated on use of proposed SPI, the bid/quote/offer

will be determined nonresponsive. Bidders/quoters/offerors who propose SPI processes are encouraged to provide a price below to reflect

their price for the item manufactured in accordance with the requirements as stated in this solicitation to preclude possibly being

determined nonresponsive:

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

(End of clause)

(AS7008)
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    A-7         52.215-4503      NOTICE TO OFFERORS - ELECTRONIC BID/OFFER RESPONSE REQUIRED               FEB/2002

                TACOM-RI

    1.  In accordance with Management Reform Memorandum (MRM) #2 from the Department of Defense (DoD), all Services are required to

eliminate paper from their acquisition process by January 1, 2000 (see information at http://www.acq.osd.mil/pcipt/).

    2.  In response to this mandate, TACOM-RI has established the capability to receive bids, proposals, and quotes electronically.  A

hotlink from the TACOM-RI Solicitation Page has been activated to fully automate the response process (see

http://aais.ria.army.mil/aais/SOLINFO/index.htm).

    3.  IMPORTANT:  Bids/proposals/quotes in response to this solicitation are REQUIRED to be submitted in electronic format.  Hard copy        _________

bids/offers/quotes WILL NOT BE ACCEPTED.

    4.  Your attention is drawn to the following clauses in Section L of this solicitation for instructions and additional information:

             LS7011, Electronic Bids/Offers - TACOM-RI

                  (TACOM-RI 52.215-4510)

             LS7013, Electronic Award Notice - TACOM-RI

                  (TACOM-RI 52.215-4511)

                                          (End of clause)

(AS7004)

    A-8         52.233-4503      AMC-LEVEL PROTEST PROGRAM                                                 JUN/1998

                TACOM-RI

(OCTOBER 1996)

If you have complaints about this procurement, it is preferable that you first attempt to resolve those concerns with the responsible

contracting officer.  However, you can also protest to Headquarters, AMC.  The HQ, AMC-Level Protest Program is intended to encourage

interested parties to seek resolution of their concerns within AMC as an Alternative Dispute Resolution  forum, rather than filing a

protest with General Accounting Office or other external forum.  Contract award or performance is suspended during the protest to the

same extent, and within the same time periods, as if filed at the GAO.  The AMC protest decision goal is to resolve protests within 20

working days from filing.  To be timely, protests must be filed within the periods specified in FAR 33.103.  Send protests (other than

protests to the contracting officer) to:

     HQ Army Materiel Command

     Office of Command Counsel

     ATTN: AMCCC-PL

     5001 Eisenhower Avenue

     Alexandria, VA 22333-0001

     Facsimile number (703) 617-4999/5680

     Voice Number (703) 617-8176

The AMC-level protest procedures are found at:

     http://www.amc.army.mil/amc/cc/protest.html

If Internet access is not available contact the contracting officer or HQ, AMC to obtain the AMC-Level Protest Procedures.

                                                            (END OF CLAUSE)

(AS7010)

    A-9         52.243-4510      DIRECT VENDOR DELIVERY                                                    JAN/1999

                TACOM-RI
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In accordance with the Changes clause of this contract, the contractor may be called upon to ship directly to the user, in lieu of the

destination in the Schedule, to satisfy urgent or backorder situations. In such instances the contractor may be directed to use best

commercial packaging. The contractor may also be called upon to ship the item to the new destination within 24 hours of the required

delivery date as specified in the Schedule. Please provide your POC, electronic mail address and commercial phone number including area

code for this effort below:

______________________________

MARYANN BARCUS

mbarcus@bisongear.com

1-800-282-4766

(End of clause)

(AS7012)

1.  THIS SOLICITATION, DAAE20-03-R-0127, WILL RESULT IN THE AWARD OF A LONGTERM, FIRM-FIXED PRICE, 5-YEAR REQUIREMENTS TYPE CONTRACT FOR

THE DIRECT CURRENT MOTOR, NSN: 6105-01-158-2232.  SEE FAR 16.503 AS WELL AS FAR CLAUSES 52.216-18 AND 52-216-21 FOR ADDITIONAL

INFORMATION ON REQUIREMENTS TYPE CONTRACTS.

2.  THE FOLLOWING ARE THE DATES OF THE PRICING PERIODS (PP) COVERED BY THIS SOLICITATION:

    ORDERING PERIOD (OP) 1:     AWARD DATE THROUGH 30 JUNE 2004

    ORDERING PERIOD (OP) 2:   01 JULY 2004 THROUGH 30 JUNE 2005

    ORDERING PERIOD (OP) 3:   01 JULY 2005 THROUGH 30 JUNE 2006

    ORDERING PERIOD (OP) 4:   01 JULY 2006 THROUGH 30 JUNE 2007

    ORDERING PERIOD (OP) 5:   01 JULY 2007 THROUGH 30 JUNE 2008

3.  AN AWARD UNDER THIS SOLICITATION IN NO WAY OBLIGATES THE GOVERNMENT TO PURCHASE ANY QUANTITY UNDER THE RESULTING CONTRACT UNLESS

TACOM-ROCK ISLAND RECEIVES A REQUIREMENT FOR THIS ITEM.  EACH ORDER STANDS ON ITS OWN INSOFAR AS IT OBLIGATES THE GOVERNMENT.

4.  THE PROJECTED QUANTITIES ARE SET FORTH BELOW.  THESE QUANTITIES REPRESENT THE GOVERNMENT'S BEST ESTIMATES OR ACTUAL PROJECTED

REQUIREMENTS WHICH MAY BE ORDERED UNDER THIS SOLICITATION, BASED ON A COMBINATION OF ORDER HISTORY, STOCK ON HAND, AND PROJECTED DEMAND.

    CLIN 0001, DIRECT CURRENT MOTOR, NSN:  6105-01-158-2232

    PRICING PERIOD          PROJECTED QUANTITIES    ______________          ____________________

          1                         615

          2                         615

          3                         615

          4                         615

          5                         615

5.  ALL DELIVERY ORDERS WILL BE ISSUED UNILATERALLY BY THE GOVERNMENT WITH FIRM DELIVERY DATES.  DELIVERIES WILL BE DUE AS OUTLINED IN

THE SECTION B SCHEDULE.  ANY RESULTING DELIVERY ORDER WILL BE ISSUED UTILIZING THE UNIT PRICE PROPOSED FOR THE APPLICABLE PRICING

PERIOD.

6.  PRICES SHALL BE SUBMITTED ON F.O.B. DESTINATION BASIS.  SHIPMENTS WILL BE APPROXIMATELY, EQUALLY DISTRIBUTED AND SENT TO ONE OF THE

FOLLOWING LOCATIONS:

    SHIP TO:  FREIGHT ADDRESSES              _________________

              TEXARKANA, TX  75507-5000

    (W62G2T)  XU DEF DIST DEPOT SAN JOAQUIN

              25600 S CHRISMAN ROAD

              REC WHSE 10 PH 209 839 4307

              TRACY, CA  95376-5000

    (W25G1U)  XU TRANSPORTATION OFFICER

              DDSP NEW CUMBERLAND FACILITY

              BUILDING MISSION DOOR 113 134
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              NEW CUMBERLAND, PA  17070-5001

7.  THIS SOLICITATION ISSUED UNDER COMPETITIVE PROCEDURES, AS A 100 PERCENT SMALL BUSINESS SET-ASIDE.

8.  EXHIBIT A IS PROVIDED SOLEY FOR THE PURPOSE OF ESTABLISHING REASONABLE RANGES OF QUANTITIES AGAINST WHICH TO PROVIDE PRICES.  NOTE:                                                                                                                                  _____

OFFERORS MUST COMPLETE THE PRICE EVALUATION SPREADSHEET AT EXHIBIT A IN ORDER TO BE CONSIDERED FOR AWARD.  PLEASE REFER TO SECTIONS L         ____

AND M FOR PROPOSAL INSTRUCTIONS AND EVALUATION PROCEDURES.

                                               *** END OF NARRATIVE A 001 ***

1.  THE PURPOSE OF THIS AMENDMENT IS TO ADD THE PARTS LIST FOR DRAWING 11829381, DRIVE MOTOR ASSEMBLY TO THE ON-LINE TDP WEB SITE.

2.  THE CLOSING DATE FOR THIS SOLICITATION IS HEREBY EXTENDED TO 28 MAY 2003.

3.  ALL OTHER TERMS AND CONDITIONS OF THIS SOLICITATION REMAIN UNCHANGED AS A RESULT OF THIS AMENDMENT.

                                               *** END OF NARRATIVE A 002 ***

1.  THE PURPOSE OF THIS AMENDMENT IS TO PROVIDE THE QUALITY ASSURANCE PROVISIONS (QAPs) FOR DRAWING 11829273 AS ATTACHMENT 002 TO THIS

SOLICITATION.

2.  THE CLOSING DATE FOR THIS SOLICITATION HAS BEEN EXTENDED TO 04 JUNE 2003.

2.  ALL OTHER TERMS AND CONDITIONS OF THIS SOLICITATION REMAIN UNCHANGED AS A RESULT OF THIS AMENDMENT.

                                               *** END OF NARRATIVE A 003 ***

THE PURPOSE OF THIS AMENDMENT IS TO OPEN DISCUSSIONS WITH ALL OFFERORS WHO SUBMITTED PROPOSALS FOR THIS SOLICITATION AND TO REQUEST

INITIAL AND/OR REVISED OFFERS.  IF YOU ARE AN OFFEROR SUBMITTING AN INITIAL OFFER OR PROPOSAL, YOU ARE ADVISED TO REVIEW THE TERMS AND

CONDITIONS OF THE SOLICITATION AND THE CHANGES TO THE SOLICITATION AS DESCRIBED BELOW; AND SUBMIT AN OFFER THAT COMPLIES WITH THE TERMS

AND CONDITIONS.

THE FOLLOWING CHANGES ARE MADE TO THE SOLICITATION:

     1.  THE REQUIREMENT FOR THE MOUNTING BRACKET, PART NUMBER 11829273 IS NO LONGER REQUIRED AND SHOULD BE DELETED.

     2.  THE DELIVERY SCHEDULE HAS BEEN CHANGED AS FOLLOWS:

         137 DAYS AFTER DELIVERY ORDER AWARD WITHOUT FAT, THE INITIAL PRODUCTION QUANTITY OF 200 WILL BE DUE WITH 200 UNITS DUE EACH

         MONTH THERE AFTER UNTIL THE TOTAL REQUIRED QUANTITY HAS BEEN DELIVERED.

FIRST ARTICLE TEST REPORT DUE 121 DAYS AFTER RECEIPT OF ORDER AND DELIVERY DUE WITH FIRST ARTICLE IS 197 DAYS AFTER RECEIPT OF ORDER

REMAINS UNCHANGED.

     3.  THE FIRST ARTICLE TEST HAS NOT BEEN WAIVED.  WAIVER OF THE FIRST ARTICLE WILL BE DETERMINED AFTER RECEIPT OF BEST AND FINAL

OFFERS (BAFOs) AND PRIOR TO AWARD.  IF ANY OFFEROR FAILS TO PROPOSE FAT COST AND IT IS DETERMINED THAT FAT WILL NOT BE WAIVED THEN THEY

WOULD NOT BE CONSIDERED FOR AWARD.

DISCUSSIONS WILL BE CLOSED ON JULY 25, 2003 AT 3:30 PM CT.  INITIAL AND/OR REIVSED OFFERS ARE DUE BY 3:30 PM CT ON AUGUST 10, 2003 AND

ARE SUBJECT TO FAR 52.215-1 - INSTRUCTIONS TO OFFERORS - COMPETITIVE ACQUISITION.

ACKNOWLEDGEMENT OF THIS AMENDMENT WITH NO MODIFICATION OF YOUR OFFER WILL BE CONSIDERED CONFIRMATION OF YOUR ORIGINAL PROPOSAL.  FAILURE

TO ACKNOWLEDGE THIS AMENDMENT BEFORE THE ESTABLISHED CLOSING DATE MAY RESULT IN REJECTION OF YOUR OFFER.

THE REVISED OR INITIAL OFFER SHALL BE SUBMITTED IN ACCORDANCE WITH SOLICITATION PROVISION 52.215-4503, NOTICE TO OFFERORS - ELECTRONIC

BID/OFFER RESPONSE REQUIRED.  AN AWARD MAY BE MADE WITHOUT OBTAINING FURTHER REVISIONS.

NOTE:  AMENDMENT NUMBERS 0003 AND 0004 ARE NOT USED.

                                               *** END OF NARRATIVE A 004 ***

THE PURPOSE OF THIS AMENDMENT IS TO REVISE THE CLOSING DATE FROM 10 AUGUST 2003 TO 11 AUGUST 2003 AT 3:30 PM CT.

THE FOLLOWING INFORMATION CONTAINED IN AMENDMENT 0005 IS AGAIN BEING PROVIDED BELOW:
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THE PURPOSE OF AMENDMENT IS TO OPEN DISCUSSIONS WITH ALL OFFERORS WHO SUBMITTED PROPOSALS FOR THIS SOLICITATION AND TO REQUEST INITIAL

AND/OR REVISED OFFERS.  IF YOU ARE AN OFFEROR SUBMITTING AN INITIAL OFFER OR PROPOSAL, YOU ARE ADVISED TO REVIEW THE TERMS AND

CONDITIONS OF THE SOLICITATION AND THE CHANGES TO THE SOLICITATION AS DESCRIBED BELOW; AND SUBMIT AN OFFER THAT COMPLIES WITH THE TERMS

AND CONDITIONS.

THE FOLLOWING CHANGES ARE MADE TO THE SOLICITATION:

     1.  THE REQUIREMENT FOR THE MOUNTING BRACKET, PART NUMBER 11829273 IS NO LONGER REQUIRED AND SHOULD BE DELETED.

     2.  THE DELIVERY SCHEDULE HAS BEEN CHANGED AS FOLLOWS:

         137 DAYS AFTER DELIVERY ORDER AWARD WITHOUT FAT, THE INITIAL PRODUCTION QUANTITY OF 200 WILL BE DUE WITH 200 UNITS DUE EACH

         MONTH THERE AFTER UNTIL THE TOTAL REQUIRED QUANTITY HAS BEEN DELIVERED.

FIRST ARTICLE TEST REPORT DUE 121 DAYS AFTER RECEIPT OF ORDER AND DELIVERY DUE WITH FIRST ARTICLE IS 197 DAYS AFTER RECEIPT OF ORDER

REMAINS UNCHANGED.

     3.  THE FIRST ARTICLE TEST HAS NOT BEEN WAIVED.  WAIVER OF THE FIRST ARTICLE WILL BE DETERMINED AFTER RECEIPT OF BEST AND FINAL

OFFERS (BAFOs) AND PRIOR TO AWARD.  IF ANY OFFEROR FAILS TO PROPOSE FAT COST AND IT IS DETERMINED THAT FAT WILL NOT BE WAIVED THEN THEY

WOULD NOT BE CONSIDERED FOR AWARD.

DISCUSSIONS WILL BE CLOSED ON JULY 25, 2003 AT 3:30 PM CT.  INITIAL AND/OR REVISED OFFERS ARE DUE BY 3:30 PM CT ON AUGUST 11, 2003 AND

ARE SUBJECT TO FAR 52.215-1 - INSTRUCTIONS TO OFFERORS - COMPETITIVE ACQUISITION.

ACKNOWLEDGEMENT OF THIS AMENDMENT WITH NO MODIFICATION OF YOUR OFFER WILL BE CONSIDERED CONFIRMATION OF YOUR ORIGINAL PROPOSAL.  FAILURE

TO ACKNOWLEDGE THIS AMENDMENT BEFORE THE ESTABLISHED CLOSING DATE MAY RESULT IN REJECTION OF YOUR OFFER.

THE REVISED OR INITIAL OFFER SHALL BE SUBMITTED IN ACCORDANCE WITH SOLICITATION PROVISION 52.215-4503, NOTICE TO OFFERORS - ELECTRONIC

BID/OFFER RESPONSE REQUIRED.  AN AWARD MAY BE MADE WITHOUT OBTAINING FURTHER REVISIONS.

NOTE:  AMENDMENT NUMBERS 0003, 0004, AND 0006 ARE NOT USED.

                                               *** END OF NARRATIVE A 005 ***
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          MOTOR, DIRECT CURRENT              _____________________

              SECURITY CLASS: Unclassified

                NSN:      6105-01-158-2232

                NOUN:     DIRECT CURRENT MOTOR

                FSCM:     19200

                PART NR:  11829380

                ORDER PERIOD 1:    AWARD DATE - 30 JUNE 2004

                ORDER PERIOD 2:  01 JULY 2004 - 30 JUNE 2005

                ORDER PERIOD 3:  01 JULY 2005 - 30 JUNE 2006

                ORDER PERIOD 4:  01 JULY 2006 - 30 JUNE 2007

                ORDER PERIOD 5:  01 JULY 2007 - 30 JUNE 2008

                FIRST ARTICLE TEST REPORT DUE 121 DAYS AFTER RECEIPT OF ORDER

                DELIVERY DUE WITH FIRST ARTICLE, 197 DAYS AFTER RECEIPT OF ORDER

                DELIVERY DUE WITHOUT FIRST ARTICLE, 137 DAYS AFTER RECEIPT OF ORDER

                (Initial quantity of 200 will be due with 200 units due each month

                   there after until the total required quantity has been delivered)

                MAXIMUM TOTAL CONTRACT QUANTITY:  3,500

                INSPECTION AND ACCEPTANCE                _________________________

                INSPECTION:    ORIGIN     ACCEPTANCE:    ORIGIN

                FOB POINT:  DESTINATION

                SHIP TO:  FREIGHT ADDRESSES                          _________________

                (W62G2T)  XU DEF DIST DEPOT SAN JOAQUIN

                          25600 S CHRISMAN ROAD

                          REC WHSE 10 PH 209 839 4307

                          TRACY, CA  95376-5000

                (W25G1U)  XU TRANSPORTATION OFFICER

                          DDSP NEW CUMBERLAND FACILITY

                          BUILDING MISSION DOOR 113 134

                          NEW CUMBERLAND, PA  17070-5001

                ONLY TACOM-ROCK ISLAND IS AUTHORIZED TO ISSUE DELIVERY

                ORDERS UNDER THIS CONTRACT.

                              (End of narrative B001)

              Packaging and Marking              _____________________

0002          DATA ITEMS                                                                  $     ** NSP **  $         ** NSP **              __________                                                                   ______________   __________________
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              SECURITY CLASS: Unclassified

                DD FORM 1423                ____________

                CONTRACTOR WILL PREPARE AND DELIVER THE TECHNICAL

                DATA IN ACCORDANCE WITH THE REQUIREMENTS,

                QUANTITIES, AND SCHEDULES SET FORTH IN THE

                CONTRACT DATA REQUIREMENTS LIST (DD FORM 1423),

                EXHIBIT B

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Destination
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.210-4501      DRAWINGS/SPECIFICATION                                                    MAR/1988

                TACOM-RI

     In addition to the drawing(s) and/or specifications listed below, other documents which are part of this procurement and which

apply to Preservation/Packaging/Packing and Inspection and Acceptance are contained elsewhere.

     The following drawing(s) and specifications are applicable to this procurement.

     Drawings and Specifications in accordance with enclosed Technical Data Package Listing - TDPL 11829380 with revisions in effect as

of 03/04/03 (except as follows):

ADD PL 11829381

DISTRIBUTION STATEMENT A APPLIES TO ALL PRODUCT DRAWINGS.

PARTS LIST 11829381

CHANGE MS16996 TO NASM16996

CHANGE MS28775 TO SAE AS28775

CHANGE MS25036 TO SAE AS25036

CHANGE MIL-G-23827 TO MIL-PRF-23827

DRAWING 11829273 SHT1

NOTE 1

CHANGE MS33537 TO NASM33537

DRAWING 11829273 SHT2

NOTE 1

CHANGE QQ-A-250-11 TO SAE-AMS-QQ-A-250/11

NOTE 9

CHANGE MS33537 TO NASM33537

SPEC 11829380        ADD DISTRIBUTION STATEMENT "A"

SPEC 11829380, SH 003, 5.1, DELETE "MIL-STD-105", REPLACE WITH "MIL-STD-1916"

SPEC 11829380, SH 008, 14.1, PART INSPECTION SAMPLING - CHANGE IT TO "PART INSPECTION SAMPLING SHALL BE IN ACCORDANCE WITH THE SAMPLING

INSPECTION REQUIREMENTS OF MIL-STD-1916, OR A CUSTOMER APPROVED MANUFACTURER'S SAMPLING PLAN.

DOCUMENT      ADD

PD 11829340    X

(CS6100)

    C-2         52.210-4511      STATEMENT OF WORK - OZONE DEPLETING CHEMICALS                             MAR/1994

                TACOM-RI

(a) (1) Specifications and standards, which identify ODCs among alternative substances for use, are part of this TDP/SOW as follows:

          N/A

          (2) The above specifications and standards allow the optional use of Ozone Depleting Substances (ODS) or Ozone Depleting

Chemicals (ODC). Preference should be given to the Non-ODS/ODC choices in compliance with Executive Order 12843, dated April 21, 1993,

''Procurement Requirements and Policies for Federal Agencies for Ozone Depleting Substances     .

     (b) Other specifications and standards containing ODS/ODC materials and included in this TDP/SOW for which a substitute is provided

and must be used are as follows:

          N/A

     (c) Other specifications and standards included in this TDP/SOW that specify use of an ODS/ODC and have been approved for use are

as follows:
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          N/A

     (d) NOTE: Offerors are requested, although not obligated, to perform their own screening of the TDP specifications and standards or

SOW and identify any additional potential ODS/ODC to the Contracting Officer.

(End of Clause)

(CS6191)

    C-3         52.211-4505      AVAILABLE TECHNICAL DATA PACKAGE (TDP)                                    APR/2000

                TACOM RI

a.  The Technical Data Packages (TDPs) for this solicitation is currently accessible on the Internet in the National Stock Number/TDP

column of the Open Solicitations Web Page listing associated with this solicitation (address:

http://aais.ria.army.mil/aais/Padds_web/index.html).  Contractors who are interested in bidding, offering, or quoting on the item(s)__________________________________________________

being solicited must download a copy of the TDP so that they will have access to the TDP in accordance with the solicitation.  Hard

copies of the TDP will NOT be provided during the solicitation process.  At time of award, the TDP will continue to be accessible on the

Internet on the Award Web Page for an additional 30 days.

                                                      (End of Clause)

(CS7102)

    C-4         52.248-4502      CONFIGURATION MANAGEMENT DOCUMENTATION                                    JUL/2001

                TACOM RI

The contractor may submit Engineering Change Proposals (ECPs), Value Engineering change Proposals (VECPs), (Code V shall be assigned to

an engineering change that will effect a net life cycle cost), including Notice of Revisions (NORs), and Request for Deviations (RFDs),

for the documents in the Technical Data Package (TDP).  The contractor shall prepare these documents in accordance with the Data Item

Descriptions cited in block 04 on the enclosed DD Form 1423, Contract Data Requirements List.

Contractor ECPs/VECPs shall describe and justify all proposed changes and shall included NORs completely defining the change to be made.

 Contractors may also submit RFD, which define a temporary departure from the Technical Data package or other baseline documentation

under Government control.  The contractor shall not deliver any units incorporating any change/deviation to Government documentation

until notified by the Government that the change/deviation has been approved and the change/deviation has been incorporated in the

contract.

If the Government receives the same or substantially the same VECPs from two or more contractors, the contracts whose VECP is received

first will be entitled to share with the Government in all instant, concurrent, future, and collateral savings under the terms of the VE

clause in the contract.

Duplicate VECPs, which are received subsequently, will be returned to the contractor(s) without formal evaluation, regardless of whether

or not the first VECP has been approved and accepted by the Government.

                                                   (End of Clause)

(CS7110)
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SECTION D - PACKAGING AND MARKING

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    D-1         52.211-4501      PACKAGING REQUIREMENTS (SPECIAL PACKAGING INSTRUCTIONS)                   APR/2003

                TACOM-RI

     a. Military preservation, packing, and marking shall be accomplished in accordance with the specific requirements identified below,

all the applicable requirements of MIL-STD-2073-1, Revision D, Date 15 DEC 99 and the Special Packaging Instruction contained in the

TDP.

        Preservation: MILITARY

        Level of Packing: B

        Quantity Per Unit Package: 001

        SPI Number: P11829380, REV. A, DATED 25 JUL 86

     b. Unitization Shipments of identical items going to the same destination shall be palletized if they have a total cubic

displacement of 50 cubic feet or more unless skids or other forklift handling features are included on the containers. Pallet loads must

be stable, and to the greatest extent possible, provide a level top for ease of stacking. A palletized load shall not exceed 4,000

pounds or 54 inches in height and shall allow for two rows of unit loads to be loaded side by side across the width of a standard ISO

freight container (ref.ISO 668).  The load shall be contained in a manner that will permit safe handling during shipment and storage.

     c. Marking: In addition to any special markings called out on the SPI, all unit packages, intermediate packs, exterior

shipping containers, and, as applicable, unitized loads shall be marked in accordance with MIL-STD-129, Revision N , Date 15 MAY 97

including bar coding.  The contractor is responsible for application of special markings as discussed in the Military Standard

regardless of whether specified in the contract or not. Special markings include, but are not limited to, Shelf-life markings,

structural markings, and transportation special handling markings. The marking of pilferable and sensitive materiel will not identify

the nature of the materiel.

        Contractors and vendors shall apply address markings using a bar coded military shipment label (MSL)for all shipments except

contractor to contractor. The MSL will include both linear and 2D bar codes per the standard. The DD Form 250 or the commercial packing

list shall have bar coding applied as per Direct Vendor Delivery Shipments in the standard ( except for deliveries to DDSP New

Cumberland Facility, DDD San Joaquin, Red River Munitions Center and Anniston Munitions Center).

        Contractor to contractor shipments shall have the address markings applied to the identification marked side of the exterior

shipping container or to the unitized load markings. The following shall be marked "FROM: name and address of consignor and TO: name and

address of consignee".

     d. Heat Treatment and Marking of Wood Packaging Materials: All non-manufactured wood used in packaging shall be heat treated to a

core temperature of 56 degrees Celsius for a minimum of 30 minutes. The box/pallet manufacturer and the manufacturer of wood used as

inner packaging shall be affiliated with an inspection agency accredited by the board of review of the American Lumber Standard

Committee. The box/pallet manufacturer and the manufacturer of wood used as inner packaging shall ensure tractability to the original

source of heat treatment. Each box/pallet shall be marked to show the conformance to the International Plant Protection Convention

Standard. Boxes/pallets and any wood used as inner packaging made of non-manufactured wood shall be heat-treated. The quality mark shall

be placed on both ends of the outer packaging, between the end cleats or end battens; on two sides of the pallet. . Foreign

manufacturers shall have the heat treatment of non-manufactured wood products verified in accordance with their National Plant

Protection Organizations compliance program.

     e. This SPI has been validated and the method of preservation/packing has proven successful in meeting the needs of the military

distribution system, including indeterminate storage and shipment throughout the world. Special instructions and/or tailoring of the SPI

is detailed in the Supplemental Instructions in paragraph e below. A prototype package is required to validate the sizes and fit

requirements of the SPI. Minor dimensional and size changes are acceptable provided the contractor notifies the Administrative

Contracting Officer 60 days prior to delivery. Any design changes or changes in the method of preservation that provide a cost savings

without degrading the method of preservation or packing or affecting the serviceability of the item will be considered and responded to

within 10 days of submission to the Contracting Officer and the Administrative Contracting Officer. Government reserves the right to

require testing to validate alternate industrial preservation methods, materials, alternate blocking, bracing, cushioning, and packing.

     f. SUPPLEMENTAL INSTRUCTIONS: DELETE MIL-P-116 AND REPLACE WITH MIL-STD-2073-1.  DELETE L-P-378 AND REPLACE WITH A-A-1374.  DELETE

MIL-P-26514 AND REPLACE WITH MIL-PRF-26514.  DELETE PPP-B-636 AND REPLACE WITH ASTM D5118.  DELETE PPP-T-60 AND REPLACE WITH ASTM D5486.

(End of clause)

(DS6415)
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SECTION E - INSPECTION AND ACCEPTANCE

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon

request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at

these addresses:

                                  http://www.arnet.gov/far/      or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(EA7001)

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-2         INSPECTION OF SUPPLIES - FIXED-PRICE                                      AUG/1996

    E-2         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

    E-3         52.246-11        HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT                                 FEB/1999

   The Contractor shall comply with the higher-level quality standard selected below, (If more than one standard is listed, the offeror

shall indicate its selection by checking the appropriate block.)

     Title                                              Number          Date            Tailoring

(  ) Quality Management Systems-Requirements        ISO 9001:2000     13 Dec 2000     Exclude paragraphs 7.2, 7.3, 7.4, 7.5.1, and 7.5.2

( X) Quality Systems-Model for QA                   ISO 9003          18 Jul 94       UNTAILORED

(End of clause)

(EF6002)

    E-4         52.209-4512      FIRST ARTICLE TEST (CONTRACTOR TESTING)                                   MAR/2001

                TACOM-RI

     a. The first article shall consist of:

THREE (3) EACH MOTOR DIRECT P/N 11829380; AND THREE (3) EACH SUBASSEMBLIES AND COMPONENTS; IN ACCORDANCE WITH THE QUALITY ASSURANCE

PROVISIONS (QAPs), APPLICABLE DRAWINGS, SPECIFICATIONS, AND CONTRACT REQUIREMENTS.

which shall be examined and tested in accordance with contract requirements, the item specification(s), Quality Assurance Provisions

(QAPs) and all drawings listed in the Technical Data Package.

     b. The first article shall be representative of items to be manufactured using the same processes and procedures and at the same

facility as contract production. All parts and materials, including packaging and packing, shall be obtained from the same source of

supply as will be used during regular production. All components, subassemblies, and assemblies in the first article sample shall have

been produced by the Contractor (including subcontractors) using the technical data package applicable to this procurement.

     c. The first article shall be inspected and tested by the contractor for all requirements of the drawing(s), the QAPs, and

specification(s) referenced thereon, except for:

          (1) Inspections and tests contained in material specifications provided that the required inspection and tests have been

performed previously and certificates of conformance are submitted with the First Article Test Report.

          (2) Inspections and tests for Military Standard (MS) components and parts provided that inspection and tests have been

performed previously and certifications for the components and parts are submitted with the First Article Test Report.

          (3) Corrosion resistance tests over 10 days in length provided that a test specimen or sample representing the same process

has successfully passed the same test within 30 days prior to processing the first article, and results of the tests are submitted with

the First Article Test Report.

          (4) Life cycle tests over 10 days in length provided that the same or similar items manufactured using the same processes have
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successfully passed the same test within 1 year prior to processing the first article and results of the tests are submitted with the

First Article Test Report.

          (5) Onetime qualification tests, which are defined as a one-time on the drawing(s), provided that the same or similar item

manufactured using the same processes has successfully passed the tests, and results of the test are on file at the contractor's

facility and certifications are submitted with the First Article Test Report.

     d. The Contractor shall provide to the Contracting Officer at least 15 calendar days advance notice of the scheduled date for final

inspection and test of the first article. Those inspections which are of a destructive nature shall be performed upon additional sample

parts selected from the same lot(s) or batch(es) from which the first article was selected.

     e. A First Article Test Report shall be compiled by the contractor documenting the results of all inspections and tests (including

supplier's and vendor's inspection records and certifications, when applicable). The First Article Test Report shall include actual

inspection and test results to include all measurements, recorded test data, and certifications (if applicable) keyed to each drawing,

specification and QAP requirement and identified by each individual QAP characteristic, drawing/specification characteristic and

unlisted characteristic.  Evidence of the QAR's verification will be provided.  One copy of the First Article Test Report will be

submitted through the Administrative Contracting Officer to the Contracting Officer with a copy furnished to ARDEC-TACOM, AMSTA-AR-QAW-

C, BLDG. #62, 2ND FLOOR, NW, ROCK ISLAND, IL  61299-7000.

     f. Notwithstanding the provisions for waiver of first article, an additional first article sample or portion thereof, may be

ordered by the Contracting Officer in writing when (i) a major change is made to the technical data, (ii) whenever there is a lapse in

production for a period in excess of 90 days, or (iii) whenever a change occurs in place of performance, manufacturing process, material

used, drawing, specification or source of supply. When conditions (i), (ii), or (iii) above occurs, the Contractor shall notify the

Contracting Officer so that a determination can be made concerning the need for the additional first article sample or portion thereof,

and instructions provided concerning the submission, inspection, and notification of results.  Costs of the additional first article

testing resulting from any of the causes listed herein that were instituted by the contractor and not due to changes directed by the

Government shall be borne by the Contractor.

(End of Clause)

(ES6016)

    E-5         52.209-4513      FIRST ARTICLE CONFIRMATORY TEST                                           MAY/1994

                TACOM-RI

     a. When notified by the Contracting Officer that First Article Confirmatory Testing will be imposed, the contractor shall submit

upon completion of First Article contractor testing, the following items identified below for confirmatory testing:

QUANTITY ITEM NOMENCLATURE DRAWING

            ONE                DIRECT MOTOR                                          11829380

     b. Shipment of the confirmatory test sample shall be accomplished on or before the submission date of the contractor's First

Article Test Report.

     c. The confirmatory test sample shall be packaged and packed by the contractor in accordance with contractual requirements and

marked "For Confirmatory Test". The sample shall be shipped to the location identified below at Contractor's expense, except when

transportation protective service or transportation security is required by other provision of this contract, in which case the test

sample items shall be delivered FOB origin and shipped on a Government Bill of Lading:   ARDEC-TACOM, AMSTA-AR-QAW-C, BLDG #62, 2ND

FLOOR, NW, ROCK ISLAND, IL  61299-7000

The accompanying Material Inspection and Receiving Report (DD Form 250) shall be marked "For Confirmatory Test, No Charge". Two copies

of the DD Form 250 shall be forwarded to: ARDEC-TACOM, AMSTA-AR-QAW-C, BLDG #62, 2ND FLOOR, NW, ROCK ISLAND, IL  61299-7000.

     d. Failure of the confirmatory test sample to meet contractual requirements shall be cause for disapproval of the first article.

Notification of approval, conditional approval, or disapproval of the first article shall be in accordance with the First Article

Approval - Contractor Testing Clause.

     e. At the Contracting Officer's discretion, the confirmatory test units with unused repair parts may be returned to contractor for

refurbishing and may subsequently be shipped as deliverable contract items. Inspection and acceptance of the refurbished test units

shall be in accordance with contractual requirements. The costs of refurbishing will be negotiated between the parties.
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(End of Clause)

(ES6030)

    E-6         52.245-4577      GOVERNMENT FURNISHED TEST SUPPORT EQUIPMENT                               MAR/1988

                TACOM-RI

The Government will furnish the equipment, as listed in paragraph a below, to support First Article, Reliability, and/or Acceptance

Tests. The cost of shipping the equipment to the Contractor's plant and return to the issuing agency, will be borne by the Government;

except that the cost of preservation, packaging, and packing for return shipment shall be borne by the Contractor.

                                 National Cost Unit of

a. Item Nomenclature Stock Number Quantity Each Iss

ue

   TARGET HOLDING SET           6920-01-142-2858      ONE       $4,735.00      ONE EACH

     b. Estimated Weight:   40.0 pounds.

     c. Cube: 5.011 cu. ft.

     d. Items to be furnished by the Government shall be ordered from the Contracting Officer at the Tank-Automotive and Armaments

Command,  ATTN: AMSTA-LC-CTRR, DEBRA A. JUHL, Rock Island, IL 61299-7630, not later than thirty (30) days prior to the desired delivery

date.

     e. The above items will be furnished on a loan basis and are intended for joint usage by the Contractor and the Government

Representative to accomplish basic testing on this contract. The loaned items shall not be modified or altered in any manner, and shall

be maintained and returned in as good condition as when loaned; fair wear and tear excepted.

     f. When weapons are furnished, the Contractor shall take extraordinary precautions in safeguarding the items from theft or

unauthorized use, and shall comply with physical security standards for sensitive items when required for the weapons by other provision

of this contract. The Contractor shall also be responsible for cleaning and oiling the weapons at specified intervals and at the end of

each day's firing, and for properly caring for the weapons when not in use.

     g. The Contractor shall, within thirty (30) calendar days after Government acceptance of all items on this contract, provide an

inventory list of all remaining Government furnished equipment to the Contracting Officer. Within forty-five (45) days after receipt of

the inventory list, the Contracting Officer will provide the Contractor with disposition instructions.

     h. The above items shall be preserved, packaged, and packed by the Contractor at the Contractor's expense, in a manner to ensure

safe arrival at the issuing agency, utilizing the same or equivalent container as originally provided.

     i. The foregoing requirements are in addition to any requirements placed upon the Contractor by the applicable Government Property

clause in Section I of this contract.

(End of clause)

(ES6551)

    E-7         52.246-4053      USE OF MIL-STD 1916                                                       MAR/2001

                TACOM-RI

    a.  The Government will not accept lots whose samples submitted for acceptance contain nonconformances unless appropriately

documented and approved by the contracting officer.  The contractor shall use MIL-STD 1916, DOD Preferred Methods of Acceptance of

Product. The Verification Level (VL) shall be VL IV for major characteristics and VL II for minor characteristics.

    b.  MIL-STD HDBK-1916 provides guidance on the use of MIL-STD 1916.  This handbook is not contractually binding.

                                               (End of Clause)

(ES6019)
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    E-8         52.246-4528      REWORK AND REPAIR OF NONCONFORMING MATERIAL                               MAY/1994

                TACOM-RI

     a. Rework and Repair are defined as follows:

          (1) Rework - The reprocessing of nonconforming material to make it conform completely to the drawings, specifications or

contract requirements.

          (2) Repair - The reprocessing of nonconforming material in accordance with approved written procedures and operations to

reduce, but not completely eliminate, the nonconformance. The purpose of repair is to bring nonconforming material into a usable

condition. Repair is distinguished from rework in that the item after repair still does not completely conform to all of the applicable

drawings, specifications or contract requirements.

     b. Rework procedures along with the associated inspection procedures shall be documented by the Contractor and submitted to the

Government Quality Assurance Representative (QAR) for review prior to implementation. Rework procedures are subject to the QAR's

disapproval.

     c. Repair procedures shall be documented by the Contractor and submitted on a Request for Deviation/Waiver, to the Contracting

Officer for review and written approval prior to implementation.

     d. Whenever the Contractor submits a repair or rework procedure for Government review, the submission shall also include a

description of the cause for the nonconformances and a description of the action taken or to be taken to prevent recurrence.

     e. The rework or repair procedure shall also contain a provision for reinspection which will take precedence over the Technical

Data Package requirements and shall, in addition, provide the Government assurance that the reworked or repaired items have met

reprocessing requirements.

(End of Clause)

(ES7012)
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SECTION F - DELIVERIES OR PERFORMANCE

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon

request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at

these addresses:

                                     http://www.arnet.gov/far/    or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(FA7001)

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-2         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

    F-3         52.247-48        F.O.B. DESTINATION - EVIDENCE OF SHIPMENT                                 FEB/1999

    F-4         52.247-55        F.O.B. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED PROPERTY                JUN/2003

    F-5         52.247-4531      COGNIZANT TRANSPORTATION OFFICER                                          MAY/1993

                TACOM-RI

     (a) The contract administration office designated at the time of contract award, or the office servicing the point of shipment if

subsequently designated by the original office, will be the contact point to which the contractor will:

          (1) Submit, as necessary, DD Form 1659, Application for U.S. Government Bill(s) of Lading/Export Traffic Release, in

triplicate at least ten days prior to date supplies will be available for shipment;

          (2) Obtain shipping instructions as necessary for F.O.B. Destination delivery; and

          (3) Furnish necessary information for MILSTRIP/MILSTAMP or other shipment documentation and movement control, including air

and water terminal clearances.

          (4) For FMS, at least 10 days in advance of actual shipping date the contractor should request verification of ''Ship to'' and

''Notification'' address from the appropriate DCMAO.

     (b) The contract administration office will provide to the contractor data necessary for shipment marking and freight routing.

     (c) The contractor shall not ship directly to a Military air or water port terminal without authorization by the designated point

of contact.

(End of Clause)

(FS7240)
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SECTION G - CONTRACT ADMINISTRATION DATA

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         52.232-4500      CONTRACT PAYMENT INSTRUCTIONS                                             AUG/1997

                TACOM-RI

The paying office shall ensure that the invoice/voucher is disbursed from each ACRN as indicated on the invoice/voucher.

(End of clause)

(GS7016)
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon

request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at

these addresses:

                                     http://www.arnet.gov/far/    or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(HA7001)

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002

                DFARS

    H-2         252.247-7024     NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA                         MAR/2000

                DFARS

    H-3         52.232-4506      PROGRESS PAYMENT LIMITATION                                               MAR/1988

                TACOM-RI

Prior to first article approval, only costs incurred for the first article are allowable for progress payments; however, such payments

shall not exceed TEN percent (10 %) of the initial award value of the contract.

(End of Clause)

(HS6002)

    H-4         52.246-4500      MATERIAL INSPECTION & RECEIVING REPORTS (DD FORM 250)                     NOV/2001

                TACOM-RI

(a)  Material Inspection and Receiving Report(s) (DD Form 250), are required to be prepared and furnished to the Government under the

clause of this contract entitled 'Material Inspection and Receiving Report'.  Distribution of reports to the Purchasing Office (in

accordance with DoD FAR Supplement Appendix F) shall be accomplished electronically.

(b)  Two copies of the DD Form 250 are required to be submitted to the Purchasing Office. To satisfy this submission requirement

electronically, the completed documents may be transmitted via electronic mail, or data fax.  The electronic mail address for submission

is verstraetek@ria.army.mil.  The data fax number for submission is (309) 782-6992, ATTN: Kitty Ver Straete.

(c)  Any additional copies required in accordance with Appendix F may be submitted to the addresses identified below via the U. S.

Postal Service:

                                                    (End of Clause)

(HS6510)

    H-5         52.247-4545      PLACE OF CONTRACT SHIPPING POINT, RAIL INFORMATION                        MAY/1993

                TACOM-RI

The bidder/offeror is to fill in the 'Shipped From' address, if different from 'Place of Performance' indicated elsewhere in this

section.

          Shipped From:

___________________________________
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___________________________________

___________________________________

For contracts involving F.O.B. Origin shipments furnish the following rail information:

Does Shipping Point have a private railroad siding?       YES       NO                                                    _____     _____

If YES, give name of rail carrier serving it:                                              ____________________

If NO, give name and address of nearest rail freight station and carrier serving it:

Rail Freight Station Name and Address:                                       ____________________

Serving Carrier:                 _________________________

(End of Clause)

(HS7600)
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SECTION I - CONTRACT CLAUSES

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon

request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at

these addresses:

                                     http://www.arnet.gov/far/    or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(IA7001)

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               DEC/2001

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-8         CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR            JAN/1997

                                 IMPROPER ACTIVITY

    I-5         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-6         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/2003

    I-7         52.204-4         PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER                          AUG/2000

    I-8         52.209-6         PROTECTING THE GOVERNMENTS INTEREST WHEN SUBCONTRACTING WITH              JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

    I-9         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

   I-10         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-11         52.215-2         AUDIT AND RECORDS - NEGOTIATION                                           JUN/1999

   I-12         52.215-14        INTEGRITY OF UNIT PRICES                                                  OCT/1997

   I-13         52.219-6         NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE                                  JUN/2003

   I-14         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2000

   I-15         52.219-14        LIMITATIONS ON SUBCONTRACTING                                             DEC/1996

   I-16         52.222-19        CHILD LABOR - COOPERATION WITH AUTHORITIES AND REMEDIES                   SEP/2002

   I-17         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-18         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-19         52.222-35        EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-20         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          JUN/1998

   I-21         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-22         52.223-6         DRUG-FREE WORKPLACE                                                       MAY/2001

   I-23         52.223-14        TOXIC CHEMICAL RELEASE REPORTING                                          AUG/2003

   I-24         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (DEVIATION)                     OCT/2003

   I-25         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         AUG/1996

   I-26         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           APR/2003

   I-27         52.232-1         PAYMENTS                                                                  APR/1984

   I-28         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-29         52.232-11        EXTRAS                                                                    APR/1984

   I-30         52.232-17        INTEREST                                                                  JUN/1996

   I-31         52.232-23        ASSIGNMENT OF CLAIMS - ALTERNATE I                                        APR/1984

   I-32         52.232-25        PROMPT PAYMENT                                                            OCT/2003

   I-33         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR                 OCT/2003

                                 REGISTRATION

   I-34         52.233-1         DISPUTES                                                                  JUL/2002

   I-35         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-36         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-37         52.243-1         CHANGES - FIXED PRICE                                                     AUG/1987

   I-38         52.244-6         SUBCONTRACTS FOR COMMERCIAL ITEMS                                         JUN/2003

   I-39         52.245-4         GOVERNMENT-FURNISHED PROPERTY (SHORT FORM)                                JUN/2003

   I-40         52.246-1         CONTRACTOR INSPECTION REQUIREMENTS                                        APR/1984

   I-41         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997

   I-42         52.247-63        PREFERENCE FOR U.S. - FLAG AIR CARRIERS                                   JUN/2003

   I-43         52.248-1         VALUE ENGINEERING                                                         FEB/2000

   I-44         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               SEP/1996

   I-45         52.249-8         DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

   I-46         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-47         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-      MAR/1999

                DFARS            RELATED FELONIES

   I-48         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

                DFARS

   I-49         252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION                                  NOV/2001

                DFARS

   I-50         252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS                 DEC/1991

                DFARS

   I-51         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                DFARS            THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-52         252.225-7001     BUY AMERICAN ACT AND BALANCE OF PAYMENTS PROGRAM                          APR/2003

                DFARS

   I-53         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              APR/2003

                DFARS

   I-54         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               FEB/2003

                DFARS

   I-55         252.225-7013     DUTY-FREE ENTRY                                                           APR/2003

                DFARS

   I-56         252.225-7014     PREFERENCE FOR DOMESTIC SPECIALTY METALS - ALTERNATE I                    APR/2003

                DFARS

   I-57         252.225-7025     RESTRICTION ON ACQUISITION OF FORGINGS                                    APR/2003

                DFARS

   I-58         252.226-7001     UTILIZATION OF INDIAN ORGANIZATIONS, INDIAN-OWNED ECONOMIC                OCT/2003

                DFARS            ENTERPRISES, AND NATIVE HAWAIIAN SMALL BUSINESS CONCERNS (OCT 2003)

   I-59         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

                DFARS

   I-60         252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS                                 MAR/2003

                DFARS

   I-61         252.232-7004     DOD PROGRESS PAYMENT RATES                                                OCT/2001

                DFARS

   I-62         252.242-7000     POSTAWARD CONFERENCE                                                      DEC/1991

                DFARS

   I-63         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

                DFARS

   I-64         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         MAR/1998

                DFARS

   I-65         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DOD          MAR/2000

                DFARS            CONTRACTS)

   I-66         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2003

                DFARS

   I-67         52.216-18        ORDERING                                                                  OCT/1995

     (a)  Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders

by the individuals or activities designated in the Schedule.  Such orders may be issued from AWARD DATE through 30 JUNE 2008.

     (b)  All delivery orders or task orders are subject to the terms and conditions of this contract.  In the event of conflict between

a delivery order or task order and this contract, the contract shall control.

     (c)  If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the mail.  Orders

may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

End of Clause

(IF6155)

   I-68         52.216-19        ORDER LIMITATIONS                                                         OCT/1995

     (a)  Minimum order.  When the Government requires supplies or services covered by this contract in an amount of less than 200, the

Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract.
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     (b)  Maximum order.  The Contractor is not obligated to honor -

     (1)  Any order for a single item in excess of 500;

     (2)  Any order for a combination of items in excess of 500; or

     (3)  A series of orders from the same ordering office within 30 days that together call for quantities exceeding the limitation in

subparagraph (1) or (2) above.

     (c)  If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition

Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds

the maximum-order limitations in paragraph (b) above.

     (d)  Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum order limitations in

paragraph (b), unless that order (or orders) is returned to the ordering office within 5 days after issuance, with written notice

stating the Contractor's intent not to ship the item (or items) called for and the reasons.  Upon receiving this notice, the Government

may acquire the supplies or services from another source.

                                                    (End of Clause)

(IF6029)

   I-69         52.216-21        REQUIREMENTS                                                              OCT/1995

     (a)  This is a requirements contract for the supplies or services specified,and effective for the period stated, in the Schedule.

The quantities of supplies or services specified in the Schedule are estimates only and are not purchased by this contract.  Except as

this contract may otherwise provide, if the Government's requirements do not result in orders in the quantities described as "estimated"

or "maximum" in the Schedule, that fact shall not constitute the basis for an equitable price adjustment.

     (b)  Delivery or performance shall be made only in accordance with the Ordering clause.  Subject to any limitations in the Order

Limitations clause or elsewhere in this contract, the Contractor shall furnish to the Government all supplies or services specified in

the Schedule and called for by orders issued in accordance with the Ordering clause.  The Government may issue orders requiring delivery

to multiple destinations or performance at multiple locations.

     (c)  Except as this contract otherwise provides, the Government shall order from the Contractor all the supplies or services

specified in the Schedule that are required to be purchased by the Government activity or activities specified in the Schedule.

     (d)  The Government is not required to purchase from the Contractor requirements in  excess of any limit on total orders under this

contract.

     (e)   If the Government urgently requires delivery of any quantity of an item before the earliest date that delivery may be

specified under this contract, and if the Contractor will not accept an order providing for the accelerated delivery, the Government may

acquire the urgently required goods or services from another source.

     (f)  Any order issued during the effective period of this contract and not completed within that period shall be completed by the

Contractor within the time specified in the order.  The contract shall govern the Contractor's and the Government's rights and

obligations with respect to that order to the same extent as if the order were completed during the contract's effective period;

provided, that the Contractor shall not be required to make any deliveries under this contract after 30 JUNE 2009.

                                                   (End of clause)

(IF6031)

   I-70         52.232-16        PROGRESS PAYMENTS                                                         APR/2003

The Government will make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly in

amount of $2500 or more approved by the Contracting Officer, under the following conditions:

(a)  Computation of amounts.
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     (1)  Unless the Contractor requests a smaller amount, the Government will compute each progress payment as 80 percent of the

Contractor's total costs incurred under this contract whether or not actually paid, plus financing payments to subcontractors (see

paragraph (j) of this clause), less the sum of all previous progress payments made by the Government under this contract.  The

Contracting Officer will consider cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment

purposes.

     (2)  The amount of financing and other payments for supplies and services purchased directly for the contract are limited to the

amounts that have been paid by cash, check, or other forms of payment, or that are determined due and will be paid to subcontractors -

          (i)  In accordance with the terms and conditions of a subcontract of invoice; and

          (ii)  Ordinarily within 30 days of the submission of the Contractor's next payment request to the Government.

     (3)  The Government will exclude accrued costs of Contractor contributions under employee pension plans until actually paid unless -

          (i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

          (ii)  The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period (any

contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments until paid).

     (4)  The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of this

clause:

          (i)  Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted accounting

principles and practices.

          (ii)  Costs incurred by subcontractors or suppliers.

          (iii)  Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or

amortized portion of such costs.

          (iv)  Payments made or amounts payable to subcontractors or suppliers, except for--

               (A)  Completed work, including partial deliveries, to which the Contractor has acquired title; and

               (B)  Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

     (5)  The amount of unliquidated progress payments may exceed neither (i) the progress payments made against incomplete work

(including allowable unliquidated progress payments to subcontractors) nor (ii) the value, for progress payment purposes, of the

incomplete work.  Incomplete work shall be considered to be the supplies and services required by this contract, for which delivery and

invoicing by the Contractor and acceptance by the Government are incomplete.

     (6)  The total amount of progress payments shall not exceed eighty percent (80%) of the total contract price.

     (7)  If a progress payment or the unliquidated progress payment exceed the amounts permitted by subparagraphs (a)(4) or (a)(5)

above, the Contractor shall repay the amount of such excess to the Government on demand.

     (8)  Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in dollar amounts of

less than $2500.  The Contracting Officer may make exceptions.

(b)  Liquidation.  Except as provided in the Termination for Convenience of the Government clause, all progress payments shall be

liquidated by deducting from any payment under this contract, other than advance or progress payments, the unliquidated progress

payments, or eighty percent (80%) of the amount invoiced, whichever is less.  The Contractor shall repay to the Government any amounts

required by a retroactive price reduction, after computing liquidations and payments on past invoices at the reduced prices and

adjusting the unliquidated progress payments accordingly.  The Government reserves the right to unilaterally change from the ordinary

liquidation rate to an alternate rate when deemed appropriate for proper contract financing.

(c)  Reduction or suspension.  The Contracting Officer may reduce or suspend progress payments, increase the rate of liquidation, or

take a combination of these actions, after finding on substantial evidence any of the following conditions:

     (1)  The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) and (g) below).

     (2)  Performance of this contract is endangered by the Contractor's (i) failure to make progress or (ii) unsatisfactory financial
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condition.

     (3)  Inventory allocated to this contract substantially exceeds reasonable requirements.

     (4)  The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of business.

     (5)  The unliquidated progress payments exceed the fair value of the work accomplished on the undelivered portion of this contract.

     (6)  The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in

paragraph (b) above, and that rate is less than the progress payment rate stated in subparagraph (a)(1) above.

(d)  Title.

     (1)  Title to the property described in this paragraph (d) shall vest in the Government.  Vestiture shall be immediately upon the

date of this contract, for property acquired or produced before that date.  Otherwise, vestiture shall occur when the property is or

should have been allocable or properly chargeable to this contract.

     (2)  "Property," as used in this clause, includes all of the below-described items acquired or produced by the Contractor that are

or should be allocable or properly chargeable to this contract under sound and generally accepted accounting principles and practices.

          (i)  Parts, materials, inventories, and work in process;

          (ii)  Special tooling and special test equipment to which the Government is to acquire title under any other clause of this

contract;

          (iii)  Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other

similar manufacturing aids, title to which would not be obtained as special tooling under subparagraph (ii) above; and

          (iv)  Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the

Government by other clauses of this contract.

     (3)  Although title to property is in the Government under this clause, other applicable clauses of this contract, e.g., the

termination or special tooling clauses, shall determine the handling and disposition of the property.

     (4)  The Contractor may sell any scrap resulting from production under this contract without requesting the Contracting Officer's

approval, but the proceeds shall be credited against the costs of performance.

     (5)  To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the Contractor

must obtain the Contracting Officer's advance approval of the action and the terms.  The Contractor shall (i) exclude the allocable cost

of the property from the costs of contract performance, and (ii) repay to the Government any amount of unliquidated progress payments

allocable to the property.  Repayment may be by cash or credit memorandum.

     (6)  When the Contractor completes all of the obligations under this contract, including liquidation of all progress payments,

title shall vest in the Contractor for all property (or the proceeds thereof) not--

          (i)  Delivered to, and accepted by, the Government under this contract; or

          (ii)  Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is vested

in the Government under this clause.

     (7)  The terms of this contract concerning liability for Government-furnished property shall not apply to property to which the

Government acquired title solely under this clause.

(e)  Risk of loss.  Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for property, the

title to which vests in the Government under this clause, except to the extent the Government expressly assumes the risk.  The

Contractor shall repay the Government an amount equal to the unliquidated progress payments that are based on costs allocable to

property that is damaged, lost, stolen, or destroyed.

(f)  Control of costs and property.  The Contractor shall maintain an accounting system and controls adequate for the proper

administration of this clause.

(g)  Reports and access to records.  The Contractor shall promptly furnish reports, certificates, financial statements, and other

pertinent information reasonably requested by the Contracting Officer for the administration of this clause.  Also, the Contractor shall

give the Government reasonable opportunity to examine and verify the Contractor's books, records, and accounts.
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(h)  Special terms regarding default.  If this contract is terminated under the Default clause, (i) the Contractor shall, on demand,

repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the Contractor, on full liquidation of

progress payments, for all property for which the Government elects not to require delivery under the Default clause.  The Government

shall be liable for no payment except as provided by the Default clause.

(i)  Reservations of rights.

     (1)  No payment or vesting of title under this clause shall (i) excuse the Contractor from performance of obligations under this

contract or (ii) constitute a waiver of any of the rights or remedies of the parties under the contract.

     (2)  The Government's rights and remedies under this clause (i) shall not be exclusive but rather shall be in addition to any other

rights and remedies provided by law or this contract and (ii) shall not be affected by delayed, partial, or omitted exercise of any

right, remedy, power, or privilege, nor shall such exercise or any single exercise preclude or impair any further exercise under this

clause or the exercise of any other right, power, or privilege of the Government.

(j)  Financing payments to subcontractors.  The financing payments to subcontractors mentioned in paragraphs (a)(1) and (a)(2) of this

clause shall be all financing payments to subcontractors or division, if the following conditions are met:

     (1)  The amounts included are limited to -

          (i)  The unliquidated reminder of financing payments made; plus

          (ii)  any unpaid subcontractor requests for financing payments.

     (2)  The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between the beginning of

work and the first delivery, or, if the subcontractor is a small business concern, 4 months.

     (3)  If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional order

concerning progress payments -

          (i)  Are substantially similar to the terms of the clause for any subcontractor that is a large business concern, or that

clause with its Alternate I for any subcontractor that is a small business concern;

          (ii)  Are at least as favorable to the Government as the terms of this clause;

          (iii)  Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;

          (iv)  Are in conformance with the requirements of FAR 32.504(e); and

          (v)  Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Government's right to require delivery of the property to the Government if (A) the Contractor defaults or (B) the subcontractor becomes

bankrupt or insolvent.

     (4)  If the financing payments are in the form of performance-based payments, the terms of the subcontract or interdivisional order

concerning payments -

          (i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, and

definition of, performance-based payments in FAR Part 32;

          (ii)  Are in conformance with the requirements of FAR 32.504(f); and

          (iii)  Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Government's right to require delivery of the property to the Government if - (A) The Contractor defaults; or (B) The subcontractor

becomes bankrupt or insolvent.

    (5)  If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or

interdivisional order concerning payments -

          (i)  Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase that meets

the definition and standards for acquisition of commercial items in FAR Part 2 and 12;

          (ii)  Are in conformance with the requirements of FAR 32.504(g); and

          (iii)  Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Government's right to require delivery of the property to the Government if - (A) The Contractor defaults; or (B) The subcontractor

 27 33

DAAE20-03-D-0188

BISON GEAR & ENGINEERINGCORP



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

becomes bankrupt or insolvent.

    (6)  If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary rate used by

the contracting agency, depending on whether the subcontractor is or is not a small business concern.

    (7)  Concerning any proceeds received by the Government for property to which title has vested in the Government under the

subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated financing payments by the

Government to the Contractor under this contract.

    (8)  If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments that the

Contractor's has made to any subcontractor, the Contractor shall be subrogated to all the rights the Government obtained through the

terms required by this clause to be in any subcontract, as if all such rights had been assigned and transferred to the Contractor.

    (9)  To facilitate small business participation in subcontracting under this contract, the Contractor shall provide financing

payments to small business concerns, in conformity with the standards for customary contract financing payments stated in Subpart

32.113.  The Contractor shall not consider the need for such financing payments as a handicap or adverse factor in the award of

subcontracts.

(k) Limitations on Undefinitized Contract Actions.  Notwithstanding any other progress payment provision in this contract, progress

payments may not exceed eighty percent (80%) of costs incurred on work accomplished under undefinitized contract actions. A "contract

action" is any action resulting in a contract, as defined in Subpart 2.1, including contract modifications for additional supplies or

services, but not including contract modifications that are within the scope and under the terms of the contract, such as contract

modifications issued pursuant to the Changes clause, or funding and other administrative changes. This limitation shall apply to the

costs incurred, as computed in accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is

definitized. Costs incurred which are subject to this limitation shall be segregated on contractor progress payment requests and

invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation, as described in

paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated at eighty percent (80%) of the

amount invoiced for work performed under the undefinitized contract action as long as the contract action remains undefinitized. The

amount of unliquidated progress payments for undefinitized contract actions shall not exceed eighty percent (80%) of the maximum

liability of the Government under the undefinitized contract action or such lower limit specified elsewhere in the contract. Separate

limits may be specified for separate actions.

(l)  Due date.  The designated payment office will make progress payments on the 30th day after the designated billing office receives a

proper progress payment request.  In the event that the Government requires an audit or other review of a specific progress payment

request to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled to make

payment by the specified due date.  Progress payments are considered contract financing and are not subject to the interest penalty

provision of the Prompt Payment Act.

(m)  Progress payments under indefinite-delivery contracts. The contractor shall account for and submit progress payment requests under

individual orders as if the order constituted a separate contract, unless otherwise specified in this contract.

(End of Clause)

(IF6191)

   I-71         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995

     (a) Except as provided in (b) below, the Contractor shall not enter into any agreement with an actual or prospective subcontractor,

nor otherwise act in any manner, which has or may have the effect of restricting sales by such subcontractors directly to the Government

of any item or process (including computer software) made or furnished by the subcontractor under this contract or under any follow-on

production contract.

     (b) The prohibition in (a) above does not preclude the Contractor from asserting rights that are otherwise authorized by law or

regulation.

     (c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts under this

contract which exceed $100,000.

 (End of Clause)
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(IF7210)

   I-72         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

     (a) Definitions.

      Kickback, as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or compensation of any

kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor employee, subcontractor, or subcontractor

employee for the purpose of improperly obtaining or rewarding favorable treatment in connection with a prime contract or in connection

with a subcontract relating to a prime contract.

      Person, as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock company, or

individual.

      Prime contract, as used in this clause, means a contract or contractual action entered into by the United States for the purpose

of obtaining supplies, materials, equipment, or services of any kind.

      Prime Contractor, as used in this clause, means a person who has entered into a prime contract with the United States.

      Prime Contractor employee, as used in this clause, means any officer, partner, employee, or agent of a prime Contractor.

      Subcontract, as used in this clause, means a contract or contractual action entered into by a prime Contractor or subcontractor

for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime contract.

      Subcontractor, as used in this clause (1) means any person, other than the prime Contractor, who offers to furnish or furnishes

any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract entered into in connection with such

prime contract, and (2) includes any person who offers to furnish or furnishes general supplies to the prime Contractor or a higher tier

subcontractor.

      Subcontractor employee, as used in this clause, means any officer, partner, employee, or agent of a subcontractor.

     (b) The Anti-Kickback of 1986 (41 U.S.C. 51.58) (the Act), prohibits any person from--

          (1) Providing or attempting to provide or offering to provide any kickback;

          (2) Soliciting, accepting, or attempting to accept any kickback; or

          (3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor to the

United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier subcontractor.

     (c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible violations

described in paragraph (b) of this clause in its own operations and direct business relationships.

          (2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause may have

occurred, the Contractor shall promptly report in writing the possible violation.  Such reports shall be made to the inspector general

of the contracting agency, the head of the contracting agency if the agency does not have an inspector general, or the Department of

Justice.

          (3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in paragraph (b)

of this clause.

          (4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States under the

prime contract and/or (ii) direct that Prime Contractor withhold from sums owed a subcontractor under the prime contract the amount of

the kickback.  The Contracting Officer may order that monies withheld under subdivision (c)(4)(ii) of this clause be paid over to the

Government unless the Government has already offset those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime

Contractor shall notify the Contracting Officer when the monies are withheld.

          (5) The Contractor agrees to incorporate the substance of this clause, including subparagraph (c)(5) but excepting

subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.

(End of Clause)

(IF7211)
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   I-73         52.209-3         FIRST ARTICLE APPROVAL-CONTRACTOR TESTING, ALTERNATE I AND ALTERNATE      JAN/1997

                                 II

     (a)  The Contractor shall test * unit(s) of Lot/Item * as specified in this contract.  At least fifteen (15) calendar days before

the beginning of first article tests, the Contractor shall notify the Contracting Officer, in writing, of the time and location of the

testing so that the Government may witness the tests.

     (b)  The Contractor shall submit the first article test report within ** calendar days from the date of this contract to * marked

''FIRST ARTICLE TEST REPORT: Contract No.    ,Lot/Item No.    .''   Within thirty (30) calendar days after the Government receives the                                         ____             ____

test report, the Contracting Officer shall notify the Contractor, in writing, of the conditional approval, approval, or disapproval of

the first article.  The notice of conditional approval or approval shall not relieve the Contractor from complying with all requirements

of the specifications and all other terms and conditions of this contract.  A notice of conditional approval shall state any further

action required of the Contractor.  A notice of disapproval shall cite reasons for the disapproval.

     (c)  If the first article is disapproved, the Contractor, upon Government request, shall repeat any or all first article tests.

After each request for additional tests, the Contractor shall make any necessary changes, modifications, or repairs to the first article

or select another first article for testing.  All costs related to these tests are to be borne by the Contractor, including any and all

costs for additional tests following a disapproval.  The Contractor shall then conduct the tests and deliver another report to the

Government under the terms and conditions and within the time specified by the Government.  The Government shall take action on this

report within the time specified in paragraph (b) above.  The Government reserves the right to require an equitable adjustment of the

contract price for any extension of the delivery schedule, or for any additional costs to the Government related to these tests.

     (d)  If the Contractor fails to deliver any first article report on time, or the Contracting Officer disapproves any first article,

the Contractor shall be deemed to have failed to make delivery within the meaning of the Default clause of this contract.

     (e)  Unless otherwise provided in the contract, and if the approved first article is not consumed or destroyed in testing, the

Contractor may deliver the approved first article as part of the contract quantity if it meets all contract requirements for acceptance.

     (f)  If the Government does not act within the time specified in paragraph (b) or (c) above, the Contracting Officer shall, upon

timely written request from the Contractor, equitably adjust under the Changes clause of this contract the delivery or performance dates

and/or the contract price, and any other contractual term affected by the delay.

     (g)  Before first article approval, the Contracting Officer may, by written authorization, authorize the Contractor to acquire

specific materials or components or to commence production to the extent essential to meet the delivery schedules.  Until first article

approval is granted, only costs for the first article and costs incurred under this authorization are allocable to this contract for (1)

progress payments, or (2) termination settlements if the contract is terminated for the convenience of the Government.  If first article

tests reveal deviations from contract requirements, the Contractor shall, at the location designated by the Government, make the

required changes or replace all items produced under this contract at no change in the contract price.

     (h) The Government may waive the requirement for first article approval test where supplies identical or similar to those called

for in the schedule have been previously furnished by the Offeror/Contractor and have been accepted by the Government. The

Offeror/Contractor may request a waiver.

      (i)  The Contractor shall produce both the first article and the production quantity at the same facility.

 *  (See instructions regarding submission of First Article clause)

**  (See Schedule B)

(End of Clause)

(IF7116)

   I-74         52.215-8         ORDER OF PRECEDENCE - UNIFORM CONTRACT FORMAT                             OCT/1997

     Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order: (a) the Schedule

(excluding the specifications); (b) representations and other instructions; (c) contract clauses; (d) other documents, exhibits, and

attachments; and (e) the specifications.

          NOTE: The Order of Precedence within the specifications (paragraph (e) above) is: (1) Detailed specifications (including gage

designs) for item(s) being procured; (2) Detailed specifications for material or operations; (3) General Specifications for class or

items, and (4) General Specifications for class of materials.

 30 33

DAAE20-03-D-0188

BISON GEAR & ENGINEERINGCORP



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

(End of Clause)

(IF7003)

   I-75         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         DEC/1996

     (a) All stipulations required by the Act and regulations issued by the Secretary of Labor (41 CFR Chapter 50) are incorporated by

reference. These stipulations are subject to all applicable rulings and interpretations of the Secretary of Labor that are now, or may

hereafter, be in effect.

     (b) All employees whose work relates to this contract shall be paid not less than the minimum wage prescribed by regulations issued

by the Secretary of Labor (41 CFR 50-202.2). Learners, student learners, apprentices, and handicapped workers may be employed at less

than the prescribed minimum wage (see 41 CFR 50-202.3) to the same extent that such employment is permitted under Section 14 of the Fair

Labor Standards Act (41 U.S.C. 40).

(End of clause)

(IF7114)

   I-76         52.227-1         AUTHORIZATION AND CONSENT                                                 JUL/1995

     (a) The Government authorizes and consents to all use and manufacture, in performing this contract or any subcontract at any tier,

of any invention described in and covered by a United States patent (1) embodied in the structure or composition of any article the

delivery of which is accepted by the Government under this contract or (2) used in machinery, tools, or methods whose use necessarily

results from compliance by the Contractor or a subcontractor with (i) specifications or written provisions forming a part of this

contract or (ii) specific written instructions given by the Contracting Officer directing the manner of performance. The entire

liability to the Government for infringement of a patent of the United States shall be determined solely by the provisions of the

indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier subcontract), and the

Government assumes liability for all other infringement to the extent of the authorization and consent hereinabove granted.

     (b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, in all

subcontracts at any tier for supplies or services (including construction, architect-engineer services, and materials, supplies, models,

samples, and design or testing services expected to exceed the simplified acquisition threshold); however, omission of this clause from

any subcontract, including those at or below the simplified acquisition threshold, does not affect this authorization and consent.

                                                     (End of Clause)

(IF7220)

   I-77         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

(a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of ''(DEVIATION)'' after the date of the clause.

(b)  The use in this solicitation or contract of any DOD FAR SUPPLEMENT (48 CFR Chapter 2) clause with an authorized deviation is

indicated by the addition of ''(DEVIATION)'' after the name of the regulation.

(End of clause)

(IF7016)

   I-78         252.211-7005     SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS        FEB/2003

                DFARS

    (a) Definition. ''SPI process,'' as used in this clause, means a management or manufacturing process that has been accepted        __________

previously by the department of defense under the Single Process Initiative (SPI) for use in lieu of specific military or Federal

specification or standard at specific facilities.  Under SPI, these processes are reviewed and accepted by a Management Council, which

includes representatives from the Defense Contract Management Agency, the Defense Contract Audit Agency, and the military departments.
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    (b) Offerors are encouraged to propose SPI process in lieu of military or Federal specifications and standards cited in the

solicitation.  A listing of SPI process accepted at specific facilities is available via the Internet in Excel format at

http://www.dcma.mil/onebook/7.0/7.2/7.2.6/reports/modified.xls

    (c) An offeror proposing to use an SPI process in lieu of military or Federal specifications or standard cited in the solicitation

shall--

         (1) Identify the specific military or Federal specification or standard for which the SPI process has been accepted,

         (2) identify each facility at which the offeror proposed to use the specific SPI process in lieu of military or Federal

specifications or standards cited in the solicitation;

         (3) Identify the contract line items, subline items, components, or elements affected by the SPI process; and

         (4)  If the proposed SPI process has been accepted at the facility at which it is proposed for use, but is not yet listed at

the Internet site specified in paragraph (b) of this clause, submit documentation of Department of Defense acceptance of the SPI

process.

    (d) Absent a determination that an SPI process is not acceptable for this procurement, the Contractor shall use the following SPI

processes in lieu of military or Federal specifications or standards:

(Offeror insert information for each SPI process)

SPI Process:________________________________________________________________________________

Facility:          __________________________________________________________________________________

Military or Federal Specification or Standard:                                               _____________________________________________

Affected Contract Line Item Number, Subline Item Number, Component, or Element:                                                                                __

______________________________________________________________________

    (e)  If a prospective offeror wishes to obtain, prior to the time specified for receipt of offers, verification that an SPI process

is lan acceptable replacement for military or Federal specifications or standards required by the solicitation, the prospective offeror -

         (1)  May submit the information required by paragraph (d) of this clause to the Contracting Officer prior to submission of an

offer;but

         (2)  Must submit the information to the Contracting Officer at least 10 working days prior to the date specified for receipt of

offers.

                                                  (End of Clause)

(IA7009)
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SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          PRICING EVALUATION SPREADSHEET                                                  001

Exhibit B          CONTRACT DATA REQUIREMENTS LIST                                                 002

Attachment 001     DOCUMENT SUMMARY LIST                                                           001

Attachment 002     QUALITY ASSURANCE PROVISIONS FOR DRAWING 11829273                               006

     The following documents are hereby attached by reference and form a part of this acquisition.  These documents are available in

electronic format on the internet at http://aais.ria.army.mil/aais/SOLINFO/index.htm.  Vendors should ensure that they have the correct

revisions in their possession prior to submitting a bid proposal/quote.

List of                                                                                           Number

Addenda             Title                                                       Date             of Pages_______             _____                                                       ____             ________

Attachment 1A       Instructions for Completing DD Form 1423                    JUN 90              1 Pg

Attachment 2A       IOC Form 715-3                                              FEB 96              2 Pgs

Attachment 3A       AMCCOM Form 71-R                                            01OCT88             2 Pgs

Attachment 4A       Guidance on Documentation of Contract                                           2 Pgs

                    Data Requirements List (CDRL)

Attachment 5A       Disclosure of Lobbying Activities (SF-LLL)                                      3 Pgs

Attachment 6A       Data Delivery Description - Engineering Change Proposal     JUL 01              9 Pgs

Attachment 7A       Data Delivery Description - Notice of Revision              JUL 01              2 Pgs

Attachment 8A       Data Delivery Description - Request for Deviation           JUL 01              4 Pgs

(End of Clause)

(JS7001)
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