

Name of Offeror or Contractor: DRS TEST & ENERGY MANAGEMENT INC

SECTION A - SUPPLEMENTAL INFORMATION

PM ABRAMS/BRADLEY

EMBEDDED DIAGNOSTICS (ED)

1. Due to the receipt of a qualifying proposal, and in accordance with FAR 52.216-24, "Limitation of Government Liability", you are hereby authorized to expend funds up to 75% for the below CLIN/SUBCLINS only, as follows:

CLIN 0001 - NOTE: OBLIGATION IS AT 100% OF THE PROPOSED PRICE
HOWEVER, THE CONTRACTOR IS AUTHORIZED TO EXPEND FUNDS
UP TO 75% WITHIN EACH SUBCLIN AS IDENTIFIED ON SCHEDULE B OF
THE BASIC DELIVERY ORDER 0031, OR A CLIN TOTAL OF
\$1,725,000.00.

Authorized Prior to
Definitization (75%)

0001AA
Pre-AIM Embedded \$1,275,000.00
Diagnostics to
Replace STE-M1

0001AB \$ 450,000.00
Pre-AIM Embedded
Diagnostics to
Replace STE-M1 (Cont.)

2. Upon reaching 75% of any SubClin identified on Schedule B, promptly notify the Contracting Officer in writing.
3. All other terms and conditions of D.O. 0031 remain unchanged.

NOTICE OF URGENT REQUIREMENT:

- a. TACOM-RI considers this requirement to be urgent. Timely performance and delivery are essential. Deliveries ahead of schedule are encouraged whenever they can be offered without additional costs to the Government.
- b. You are requested to immediately contact the Contract Specialist or Contracting Officer identified on the cover page of this award to advise of any pending or potential problems and/or suggestions for contract streamlining that would enable faster deliveries.

Name of Offeror or Contractor: DRS TEST & ENERGY MANAGEMENT INC

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT								
	SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS												
0001	<p><u>PRE-AIM EMBEDDED DIAGNOSTICS</u></p> <p>NOUN: PM COMBAT SYSTEMS SECURITY CLASS: Unclassified</p>				\$ 2,300,000.00								
0001AA	<p><u>SYSTEMS TECHNICAL SUPPORT</u></p> <p>NOUN: PRE-AIM ED TO REPLACE STE-M1 PRON: A136M53847 PRON AMD: 01 ACRN: AA AMS CD: 27373533000</p> <p><u>Inspection and Acceptance</u> INSPECTION: Origin ACCEPTANCE: Origin</p> <p><u>Deliveries or Performance</u></p> <table><tr><td>DLVR SCH</td><td></td><td>PERF COMPL</td></tr><tr><td><u>REL CD</u></td><td><u>QUANTITY</u></td><td><u>DATE</u></td></tr><tr><td>001</td><td>0</td><td>30-SEP-2004</td></tr></table> <p>\$ 1,700,000.00</p>	DLVR SCH		PERF COMPL	<u>REL CD</u>	<u>QUANTITY</u>	<u>DATE</u>	001	0	30-SEP-2004			\$ 1,700,000.00
DLVR SCH		PERF COMPL											
<u>REL CD</u>	<u>QUANTITY</u>	<u>DATE</u>											
001	0	30-SEP-2004											
0001AB	<p><u>SYSTEMS TECHNICAL SUPPORT</u></p> <p>NOUN: PRE-AIM ED RPL STE-M1 CONT. PRON: A136M53947 PRON AMD: 01 ACRN: AB AMS CD: 27373533000</p> <p><u>Inspection and Acceptance</u> INSPECTION: Origin ACCEPTANCE: Origin</p> <p><u>Deliveries or Performance</u></p> <table><tr><td>DLVR SCH</td><td></td><td>PERF COMPL</td></tr><tr><td><u>REL CD</u></td><td><u>QUANTITY</u></td><td><u>DATE</u></td></tr><tr><td>001</td><td>0</td><td>30-SEP-2004</td></tr></table> <p>\$ 600,000.00</p>	DLVR SCH		PERF COMPL	<u>REL CD</u>	<u>QUANTITY</u>	<u>DATE</u>	001	0	30-SEP-2004			\$ 600,000.00
DLVR SCH		PERF COMPL											
<u>REL CD</u>	<u>QUANTITY</u>	<u>DATE</u>											
001	0	30-SEP-2004											