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SECTION A - SUPPLEMENTAL INFORMATION

NOUN:  Army Embedded Global Positioning System Receiver with the Selective Availability

Anti-Spoofing Module (AEGR-SAASM)

NSN:   Until such time that the new AEGR-SAASM card is assigned an NSN, all shipments should

refer to the Part Number below.

Once determined, the NSN for the new card will be incorporated into this instrument

through modification.

P/N:   13006669 (ASD)

1.  There are two contract types in contract:

a.  A 3-year Requirements contract type(as defined in FAR 16.503 and FAR 52.216-21) for

supplies.  The Firm Fixed Price (FFP) and Requirements clauses in this contract award only apply to

the supplies being procured.  Thus, the "Ordering", "Order Limitations" and "Requirements" clauses

on pages 17-18 of the formal award document only apply to the supplies being procured.

b.  A 3-year Cost Plus Fixed Fee(CPFF) contract type for the associated System Technical

Support(STS) effort.  The Cost Reimbursement, Cost Plus Fixed Fee and Services clauses in this contract

award only apply to the STS effort.  Thus, the "Fixed Fee" clause on page 14 and the "Allowable

Cost and Payment" clause on page 15-16 of the formal award document only apply to the STS effort.

2.  The letter award that was executed on 1 April 2004, pertained only to the award of

a 3-year Requirements contract for supplies and the issuance of Delivery Order 0001 for supplies.

This document hereby formalizes the 3-year Requirements supply contract award and it adds the

3-year Cost Plus Fixed Fee STS procurement to this contract.  A new Justification and Approval (J&A)

is not required since the original J&A covered both the supply and STS procurements.

3.  The ordering periods for the 3-year Requirements contract type for supplies are as follows:

    ORDERING PERIOD 01  -  1 April 2004 - 31 March 2005

    ORDERING PERIOD 02  -  1 April 2005 - 31 March 3006

    ORDERING PERIOD 03  -  1 April 2006 - 31 March 2007

    In accordance with FAR 16.503, the realistic estimated total quantity for the 3-year Requirements

contract supply type is 621.    The estimated most likely quantities for the three years is 621 as follows:

    ORDERING PERIOD 01 - 319 Each

    ORDERING PERIOD 02 - 100 Each

    ORDERING PERIOD 03 - 202 Each

    These estimates are not a representation to an offeror or contractor that the estimated quantity will

be required or ordered, or that conditions affecting requirements will be stable or normal.

4.  Additional requirements identified for procurement in Ordering Periods 1 (with the exception of

Delivery Order 0001), 2 and 3 would be priced as outlined at the AEGR-SAASM Pricing Sheet at

Attachment 001.

5.  An additional contractual effort is represented as a Cost Plus Fixed Fee (CPFF) System Technical

Support (STS). All work shall be performed in accordance with the Performance Specifications (Exhibit A)

and Engineering Work Directives(Exhibit B). The total estimated cost for the CPFF effort is $491,126.15.

The total fixed fee amount is $37,744.61.  All delivery orders will be issued bilaterally by the Government.

The CPFF portion of this contract will be formalized as a stand-alone Delivery Order.

6.  Periods of performance for the parallel System Technical Support (STS) effort are defined as:

    PERFORMANCE PERIOD 01  -  1 June  2004  -  31 March 2005
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    PERFORMANCE PERIOD 02 -   1 April 2005 -   31 March 2006

    PERFORMANCE PERIOD 03 -   1 April 2006 -   31 March 2007

7.  As ASSURANCE TECHNOLOGY is the producer of the legacy (Mode A) AEGR card, First Article Test requirements

have been waived for the INITIAL PRODUCTION QUANTITY, as this quantity will incorporate MODE B, whose

qualification testing will replicate the efforts of any First Article Test.  It should be noted that

final negotiated unit prices DO NOT include any First Article cost, as any additional requirement should

result in continuous production.

8.  The Government has opted NOT to purchase a WARRANTY above and beyond the typical warrranty offered by

Assurance Technology, described as twelve (12) months after delivery for workmanship and defective

materials.

9.  As part of the Other Direct Costs(ODC) associated with this effort, Assurance Technology has secured a quote for

1,000 WindRiver VxWorks Target Licenses, as the buy quantity of 1,000 provides the Government with a price advantage

compared to the purchase of enough licenses for the initial requirement.  It is agreed that the Government

will assume ownership of the remainder of the licenses, that Assurance Technology will ship these licenses in

place and that any procurement above the 340 units negotiated up to 1,000 total pieces would have the license

cost removed, as the remaining Government-owned licenses would be provided to Assurance for production efforts.

10. FOB site is DESTINATION for all hardware delivery orders.

                                               *** END OF NARRATIVE A 005 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         HQ, DA           NOTICE TO OFFERORS - USE OF CLASS I OZONE-DEPLETING SUBSTANCES            JUL/1993

     (a) In accordance with Section 326 of P.L. 102-484, the Government is prohibited from awarding any contract which includes a

specification or standard that requires the use of a Class I ozone-depleting substance (ODS) identified in Section 602(a) of the Clean

Air Act, 42 U.S.C. 7671a(a), or that can be met only through the use of such a substance unless such use has been approved, on an

individual basis, by a senior acquisition official who determines that there is no suitable substitute available.

     (b) To comply with this statute, the Government has conducted a best efforts screening of the specifications and standards

associated with this acquisition to determine whether they contain any ODS requirements. To the extent that ODS requirements were

revealed by this review they are identified in Section C with the disposition determined in each case.

     (c) If offerors possess any special knowledge about any other ODSs required directly or indirectly at any level of contract

performance, the U.S. Army would appreciate if such information was surfaced to the Contracting Officer for appropriate action. To

preclude delay to the procurement, offerors should provide any information in accordance with FAR 52.214-6 or 52.215-14 as soon as

possible after release of the solicitation and prior to the submission of offers to the extent practicable. It should be understood that

there is no obligation on offerors to comply with this request and  that no compensation can be provided for doing so.

                                                 (End of Clause)

(AA7020)

    A-2         52.201-4501      NOTICE ABOUT TACOM-RI OMBUDSMAN                                           APR/2002

                TACOM-RI

     a.  We have an Ombudsman Office here at TACOM-RI.  Its purpose is to open another channel of communication with TACOM-RI

contractors.

     b.  If you think that this solicitation:

          1.  has inappropriate requirements; or

          2.  needs streamlining; or

          3.  should be changed
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you should first contact the buyer or the Procurement Contracting Officer (PCO).

     c.  The buyer's name, phone number and address are on the cover page of this solicitation.

     d. If the buyer or PCO doesn't respond to the problem to your satisfaction, or if you want to make comments anonymously, you can

contact the Ombudsman Office.  The address and phone number are:

          U.S. Army, TACOM-Rock Island

 1 Rock Island Arsenal

 ATTN:  AMSTA-AQ-AR (OMBUDSMAN)

          Rock Island  IL  61299-7630

          Phone: (309) 782-4931

          Electronic Mail Address:  ombudsman@ria.army.mil

     e.  If you contact the Ombudsman, please provide him with the following information:

          (1)  TACOM-RI solicitation number;

          (2)  Name of PCO;

          (3)  Problem description;

          (4)  Summary of your discussions with the buyer/PCO.

(End of clause)

(AS7006)

    A-3         52.211-4506      INSTRUCTIONS REGARDING SUBSTITUTIONS FOR MILITARY AND FEDERAL             DEC/1997

                TACOM-RI         SPECIFICATIONS AND STANDARDS

     (a) Section I of this document contains DFARS clause 252.211-7005, Substitutions for Military Specifications and Standards, which

allows bidders/quoters/offerors to propose Management Council approved Single Process Initiatives (SPIs) in their bids/quotes/offers, in

lieu of military or Federal specifications and standards cited in this solicitation.

     (b) An offeror proposing to use an SPI process under this solicitation shall identify the following for each proposed SPI as

required by DFARS 252.211-7005 contained in Section I:

SPI                           MILITARY/FEDERAL              LOCATION OF         FACILITY                 ACO

                             SPEC/STANDARD                 REQUIREMENT

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

     (c) An offeror proposing to use an SPI process under this solicitation shall also provide a copy of the Department of Defense

acceptance for each SPI process proposed.

     (d) In the event an offeror does not identify any SPI in paragraph (b) above, the Government shall conclude that the

bidder/quoter/offeror submits its bid/quote/proposal in accordance with the requirements of this solicitation.

     (e) The price that is provided by the offeror in the Schedule in Section B will be considered as follows:

          (1) If an SPI is identified in paragraph (b) above, the Government will presume that the price is predicated on the use of the

proposed SPI.

          (2) If there is no SPI identified in paragraph (b) above, the Government will presume the price is predicated on the

requirements as stated in the solicitation.

     (f) Bidders/quoters/offerors are cautioned that there is always the possibility that the Government could make a determination at

the Head of the Contracting (HCA)/Program Executive Officer (PEO) level that the proposed SPI is not acceptable for this procurement. If

such a determination is made, and the bid/quote/offer only identifies a price predicated on use of proposed SPI, the bid/quote/offer

will be determined nonresponsive. Bidders/quoters/offerors who propose SPI processes are encouraged to provide a price below to reflect

their price for the item manufactured in accordance with the requirements as stated in this solicitation to preclude possibly being

determined nonresponsive:
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CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

(End of clause)

(AS7008)

    A-4         52.233-4503      AMC-LEVEL PROTEST PROGRAM                                                 JUN/1998

                TACOM-RI

(OCTOBER 1996)

If you have complaints about this procurement, it is preferable that you first attempt to resolve those concerns with the responsible

contracting officer.  However, you can also protest to Headquarters, AMC.  The HQ, AMC-Level Protest Program is intended to encourage

interested parties to seek resolution of their concerns within AMC as an Alternative Dispute Resolution forum, rather than filing a

protest with General Accounting Office or other external forum.  Contract award or performance is suspended during the protest to the

same extent, and within the same time periods, as if filed at the GAO.  The AMC protest decision goal is to resolve protests within 20

working days from filing.  To be timely, protests must be filed within the periods specified in FAR 33.103.  Send protests (other than

protests to the contracting officer) to:

     HQ Army Materiel Command

     Office of Command Counsel

     ATTN: AMCCC-PL

     9301 Chapek Rd  2-1SE3401

     Fort Belvoir VA  22060-5527

     Facsimile number (703) 806-8866/8875

     Voice Number (703) 806-8762

The AMC-level protest procedures are found at:

     http://www.amc.army.mil/amc/cc/protest.html

If Internet access is not available contact the contracting officer or HQ, AMC to obtain the AMC-Level Protest Procedures.

                                                            (End of Clause)

(AS7010)
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          PROGRAM MANAGER (PM) PRODUCTION              _______________________________

              SECURITY CLASS: Unclassified

NOUN:  AEGR SAASM

P/N:   13006669(SM)

SUBCLINS TO CLIN 0001 ON FOLLOW-

ON DELIVERY ORDERS ARE

RESERVED FOR PROGRAM MANAGER

REQUIREMENTS

                              (End of narrative B001)

              Packaging and Marking              _____________________

0002          PRODUCTION SUSTAINMENT REQUIREMENTS              ___________________________________

              SECURITY CLASS: Unclassified

NOUN:  AEGR SAASM

P/N:   13006669(SM)

SUBCLINS TO CLIN 0002 ON FUTURE

DELIVERY ORDERS ARE RESERVED

FOR PRODUCTION SUSTAINMENT

REQUIREMENTS

                              (End of narrative B001)

              Packaging and Marking              _____________________

0003          SYSTEM TECHNICAL SUPPORT (STS)              ______________________________

              SECURITY CLASS: Unclassified
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

This procurement is for the latest version of the assembly that has successfully passed quality testing and FAT

(if required for hardware, software, or functionality that did not pass, to include minor changes to aid in production

deemed necessary by the contractor).  It also includes, if required by the Government, a high/low temperature control test

per specification PRF13006669(SM) on two production units selected by the Government Quality Assurance Representative.

Performance Specification PRF13006669(ASD) dated 19 July 2004 applies to this procurement with the following exceptions:

Paragraph 3.3.2.3 Chassis Isolation is waived, as the grounding scheme is beyond the control of Assurance Technology Corporation.                  __________________

Paragraph 3.3.1.12.12 BIT Interrupt is waived, as the GB-GRAM module provided as Government Furnished Material                      _____________

does not respond to master reset message (0).

Paragraph 4.2.6 Control Test is waived for the initial production quantity of 340 (Three hundred forty) units.                _____________

                                               *** END OF NARRATIVE C 001 ***
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SECTION D - PACKAGING AND MARKING

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    D-1         52.211-4503      PACKAGING REQUIREMENTS (COMMERCIAL)                                       FEB/2004

The preservation, packing, and marking requirements for the item identified above shall be accomplished in accordance with the

performance requirements defined herein.  The following Packaging requirements shall apply:

     PRESERVATION:  COMMERCIAL

     LEVEL OF PACKING:  Commercial

     QUANTITY PER UNIT PACKAGE:  001

1  Packaging - Preservation, packaging, packing, unitization and marking furnished by the supplier shall provide protection for a

minimum of one year, provide for multiple handling, redistributuion and shipment by any mode and meet or exceed the following

requirements.

1.1 Cleanliness - Items shall be free of dirt and other contaminants which would contribute to the deterioration of the item or which

would require cleaning by the customer prior to use. Coatings and preservatives applied to the item for protection are not considered

contaminants.

1.2 Preservation - Items susceptible to corrosion of deterioration shall be provided protection by means of preservative coatings,

volatile corrosion inhibitors, desiccants, waterproof and/or watervaporproof barriers.

1.3 Cushioning - Items requiring protection from physical and mechanical damage (e.g., fragile, sensitive, material critical) or which

could cause physical damage to other items, shall be protected by wrapping, cushioning, pack compartmentalization, or other means to

mitigate shock and vibration to prevent damage during handling and shipment.

2   Unit Package.  A unit package shall be so designed and constructed that it will contain the contents with no damage to the item(s),

and with minimal damage to the unit pack during shipment and storage in the shipping container, and will allow subsequent handling.  The

outermost component of a unit package shall be a container such as a sealed bag, carton or box.

3   Unit Package Quantity.  Unless otherwise specified, the unit package quantity shall be one each part, set, assembly, kit, etc.

4    Intermediate Package - Intermediate packaging is required whenever one or more of the following conditions exists:

a. the quantity is over one (1) gross of the same national stock number,

b. use enhances handling and inventorying,

c. the exterior surfaces of the unit pack is a bag of any type, regardless of size,

    d. the unit pack is less than 64 cubic inches,

    e. the weight of the unit pack is under five (5) pounds and no dimension is over twelve (12) inches.

Intermediate containers shall be limited to a maximum of 100 unit packs, a net load of 40 pounds, or a maximum volume of 1.5 cubic feet,

whichever occurs first.

5. Packing:

5.1 Unit packages and intermediate packages not meeting the requirements for a shipping container shall be packed in shipping

containers. All shipping containers shall be the most cost effective and shall be of minimum cube to contain and protect the items.

5.2 Shipping Containers - The shipping container (including any necessary blocking, bracing, cushioning, or waterproofing) shall comply

with the regulations of the carrier used and shall provide safe delivery to the destination at the lowest tariff cost. The shipping

container shall be capable of multiple handling, stacking at least ten feet high, and storage under favorable conditions (such as

enclosed facilities) for a minimum of one year.

6    Unitization:  Shipments of identical items going to the same destination shall be palletized if they have a total cubic

displacement of 50 cubic feet or more unless skids or other forklift handling features are included on the containers.  Pallet loads

must be stable, and to the greatest extent possible, provide a level top for ease of stacking.  A palletized load shall be of a size to

allow for placement of two loads high and wide in a conveyance.  The weight capacity of the pallet must be adequate for the load.  The

preferred commercial expendable pallet is a 40 x 48 inch, 4-way entry pallet although variations may be permitted as dictated by the

characteristics of the items being unitized.  The load shall be contained in a manner that will permit safe handling during shipment and

storage.

7 Marking:

7.1 All unit packages, intermediate packs, exterior shipping containers, and, as applicable, unitized loads shall be marked in

accordance with MIL-STD-129, Revision P, Change Notice 2, Date 10 Feb 04, including bar coding. The contractor is responsible for

application of special markings as discussed in the Military Standard regardless of whether specified in the contract or not. Special

markings include, but are not limited to, Shelf-life markings, structural markings, and transportation special handling markings. The

marking of pilferable and sensitive materiel will not identify the nature of the materiel.

7.2 Contractors and vendors shall apply identification and address markings with bar codes in accordance with this standard.  For

shipments moving to overseas locations and for mobile deployable units, the in-the-clear address must also include the host country

geographic address and the APO/FPO address.  The MSL will include both linear and 2D bar codes per the standard. The DD Form 250 or the

commercial packing list shall have bar coding applied as per Direct Vendor Delivery Shipments in the standard (except for deliveries to

DLA Distribution Depots; e.g., New Cumberland, San Joaquin, Red River, Anniston).  Packing lists are required in accordance with the

standard, see paragraph 5.3.

7.3 Contractor to contractor shipments shall have the address markings applied to the identification marked side of the exterior
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shipping container or to the unitized load markings. The following shall be marked "FROM: name and address of consignor and TO: name and

address of consignee".

7.4.  Military Shipping Label.  The following website (Computer Automated Transportation Tool, CAAT) provides detailed instructions for

downloading and installing the Military Shipment Label/Issue Receipt Document (CATT MSL/IRRD) software that will generate a Military

Shipping Label to include the required Code 39 and 2D(PDF417) bar codes on the label:  http://www.assettrak.com/catt/msl                                                                                       __________________________________

irrd/mslirrdmain.htm. This program was developed by the Army and is free to those with government contracts.  Two contractors have____________________

introduced a version of the MSL software that can be purchased by contractors.  Both programs produce labels that appear to be in

compliance with the requirements of MIL-STD-129P.  Contractors are MILPAC (http://milpac.com) and Easysoft Corporation                                                                           _________________

(http://easysoftcorp.com).  Insure that the "ship to" and "mark for" in-the-clear delivery address is complete including:  consignee's _______________________

name, organization, department name, office, building, room, street address, city, state, country code, & DODAAC.

8. Hazardous Materials:  In addition to the general instructions listed above;

8.1  Hazardous Materials is defined as a substance, or waste which has been determined by the Secretary of Transportation to be capable

of posing an unreasonable risk to health, safety, and property when transported in commerce and which has been so designated.  (This

includes all items listed as hazardous in Titles 29, 40 and 49 CFR and other applicable modal regulations effective at the time of

shipment.)

8.2  Packaging and marking for hazardous material shall comply with the requirments for the mode of transport and the applicable

performance packaging contained in the following documents:

International Air Transport Association (IATA) Dangerous Goods Regulations

International Maritime Dangerous Goods Code (IMDG)

Code of Federal Regulations (CFR) Title 29, Title 40 and Title 49

Joint Service Regulation AFJMAN24-204/TM38-250/NAVSUPPUB 505/MCO P4030.19/DLAM 4145.3 (for military air shipments).

8.3 If the shipment originates from outside the continental United Sates, the shipment shall be prepared in accordance with the United

Nations Recommendations on the Transport of Dangerous Goods in a manner acceptable to the Competent Authority of the nation of origin

and in accordance with regulations of all applicable carriers.

8.4 A Product Material Safety DAta Sheet (MSDS) is required to be included with every unit pack and intermediate container and shall be

included with the packing list inside the sealed pouch attached to the outside of the package.

9   Heat Treatment and Marking of Wood Packaging Materials - All non-manufactured wood used in packaging shall be heat treated to a core

temperature of 56 degrees Celsius for a minimum of 30 minutes.  The box/pallet manufacturer and the manufacturer of wood used as inner

packaging shall be affiliated with an inspection agency accredited by the board of review of the American Lumber Standard Committee.

The box/pallet manufacturer and the manufacturer of wood used as inner packaging shall ensure tractability to the original source of

heat treatment.  Each box/pallet shall be marked to show the conformance to the International Plant Protection Convention Standard.

Boxes/pallets and any wood used as inner packaging made of non-manufactured wood shall be heat-treated.  The quality mark shall be

placed on both ends of the outer packaging, between the end cleats or end battens; on two sides of the pallet.  Foreign manufacturers

shall have the heat treatment of non-manufactured wood products verified in accordance with their National Plant Protection

Organizations compliance program.

10  Quality Assurance - The contractor is responsible for establishing a quality system.  Full consideration to examinations,

inspections, and tests will be given to ensure the acceptability of the commercial package.

11  SUPPLEMENTAL INSTRUCTIONS:  N/A

End of Clause

(DS6421)
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-2         INSPECTION OF SUPPLIES - FIXED-PRICE                                      AUG/1996

    E-2         52.246-5         INSPECTION OF SERVICES - COST-REIMBURSEMENT                               APR/1984

    E-3         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

    E-4         52.246-4528      REWORK AND REPAIR OF NONCONFORMING MATERIAL                               MAY/1994

                TACOM-RI

     a. Rework and Repair are defined as follows:

          (1) Rework - The reprocessing of nonconforming material to make it conform completely to the drawings, specifications or

contract requirements.

          (2) Repair - The reprocessing of nonconforming material in accordance with approved written procedures and operations to

reduce, but not completely eliminate, the nonconformance. The purpose of repair is to bring nonconforming material into a usable

condition. Repair is distinguished from rework in that the item after repair still does not completely conform to all of the applicable

drawings, specifications or contract requirements.

     b. Rework procedures along with the associated inspection procedures shall be documented by the Contractor and submitted to the

Government Quality Assurance Representative (QAR) for review prior to implementation. Rework procedures are subject to the QAR's

disapproval.

     c. Repair procedures shall be documented by the Contractor and submitted on a Request for Deviation/Waiver, to the Contracting

Officer for review and written approval prior to implementation.

     d. Whenever the Contractor submits a repair or rework procedure for Government review, the submission shall also include a

description of the cause for the nonconformances and a description of the action taken or to be taken to prevent recurrence.

     e. The rework or repair procedure shall also contain a provision for reinspection which will take precedence over the Technical

Data Package requirements and shall, in addition, provide the Government assurance that the reworked or repaired items have met

reprocessing requirements.

(End of Clause)

(ES7012)

    E-5         52.246-4531      ACCEPTANCE INSPECTION EQUIPMENT (AIE)                                     MAR/2001

                TACOM-RI

  ASSURANCE TECHNOLOGY CORPORATION SHALL INSURE THAT THE AEGR-SAASM INSPECTION EQUIPMENT (AIE) TESTS TO THE CONTRACTUAL

REQUIREMENTS.

(End of clause)

(ES7002)
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-15        STOP-WORK ORDER - ALTERNATE I                                             AUG/1989

    F-2         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

    F-3         52.247-35        F.O.B. DESTINATION, WITHIN CONSIGNEE'S PREMISES                           APR/1984

    F-4         52.247-58        LOADING, BLOCKING, AND BRACING OF FREIGHT CAR SHIPMENTS                   APR/1984

    F-5         52.247-4531      COGNIZANT TRANSPORTATION OFFICER                                          MAY/1993

                TACOM-RI

     (a) The Contract Administration Office designated at the time of contract award, or the office servicing the point of shipment if

subsequently designated by the original office, will be the contact point to which the contractor will:

          (1) Submit, as necessary, DD Form 1659, Application for U.S. Government Bill(s) of Lading/Export Traffic Release, in

triplicate at least ten days prior to date supplies will be available for shipment;

          (2) Obtain shipping instructions as necessary for F.O.B. Destination delivery; and

          (3) Furnish necessary information for MILSTRIP/MILSTAMP or other shipment documentation and movement control, including air

and water terminal clearances.

          (4) For FMS, at least 10 days in advance of actual shipping date, the contractor should request verification of ''Ship to''

and ''Notification'' address from the appropriate DCMA.

     (b) The Contract Administration Office will provide to the contractor data necessary for shipment marking and freight routing.

     (c) The contractor shall not ship directly to a Military air or water port terminal without authorization by the designated point

of contact.

(End of Clause)

(FS7240)
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002

                DFARS

    H-2         252.247-7024     NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA                         MAR/2000

                DFARS

    H-3         52.245-4511      DELINQUENT MATERIEL UNDER GOVERNMENT-FURNISHED MATERIAL CONTRACTS         JUL/1988

                TACOM-RI

     a. Time is of the essence in the performance of this contract. The item(s) to be provided under this contract will be furnished as

Government furnished

material in support of M1 Abrams Tank and Wolverine Heavy Assault Bridge (HAB). Timely deliveries are required under your contract in

order to meet

delivery requirements in support of the M1 Abrams Tank and Wolverine HAB.

     b. In the event deliveries under your contract become delinquent and the reason for the delinquency does not constitute an

excusable delay within the meaning of the clause in your contract entitled "Default," the Government may assert a claim against your

firm for any additional costs, (whether in-house Government costs or additional costs payable to GENERAL DYNAMICS LAND SYSTEMS (GDLS) or

any other contractor) to the Government as a result of your delinquency.

     c. In the event the parties cannot agree on the amount of additional costs due the Government, the Contracting Officer shall

establish costs that are fair and reasonable and shall set forth same in a unilateral modification to the contract. If the Contractor

does not agree with the costs established by the Contracting Officer, the Contractor shall make a written claim to the Contracting

Officer in accordance with the Contract Disputes Act of 1978 (41 USC 601 et. seq.). Upon receipt of that claim, the Contracting Officer

will issue a final decision stating, among other things, that the decision is a final decision subject to appeal in accordance with the

"Disputes" clause of the contract.

(End of Clause)

(HS6051)

    H-4         52.246-4500      MATERIAL INSPECTION & RECEIVING REPORTS (DD FORM 250)                     NOV/2001

                TACOM-RI

(a)  Material Inspection and Receiving Report(s) (DD Form 250), are required to be prepared and furnished to the Government under the

clause of this contract entitled 'Material Inspection and Receiving Report'.  Distribution of reports to the Purchasing Office (in

accordance with DoD FAR Supplement Appendix F) shall be accomplished electronically.

(b)  Two copies of the DD Form 250 are required to be submitted to the Purchasing Office. To satisfy this submission requirement

electronically, the completed

documents may be transmitted via electronic mail, or data fax.  The electronic mail address for submission is EGANR@RIA.ARMY.MIL.

The data fax number for submission is CML (309) 782-4753 ATTN: Mr. Robert Egan

(c)  Any additional copies required in accordance with Appendix F may be submitted to the addresses identified below via the U. S.

Postal Service:

      (1)  The FMS/MAP copies may be submitted to:

           N/A

                                                    (End of Clause)

(HS6510)

    H-5         52.247-4545      PLACE OF CONTRACT SHIPPING POINT, RAIL INFORMATION                        MAY/1993

                TACOM-RI
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The bidder/offeror is to fill in the 'Shipped From' address, if different from 'Place of Performance' indicated elsewhere in this

section.

          Shipped From:

___________________________________

___________________________________

___________________________________

For contracts involving F.O.B. Origin shipments furnish the following rail information:

Does Shipping Point have a private railroad siding?       YES       NO                                                    _____     _____

If YES, give name of rail carrier serving it:                                              ____________________

If NO, give name and address of nearest rail freight station and carrier serving it:

Rail Freight Station Name and Address:                                       ____________________

Serving Carrier:                 _________________________

(End of Clause)

(HS7600)
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SECTION I - CONTRACT CLAUSES

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               JUL/2004

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-8         CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR            JAN/1997

                                 IMPROPER ACTIVITY

    I-5         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-6         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/2003

    I-7         52.204-4         PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER                          AUG/2000

    I-8         52.209-6         PROTECTING THE GOVERNMENTS INTEREST WHEN SUBCONTRACTING WITH              JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

    I-9         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

   I-10         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-11         52.215-2         AUDIT AND RECORDS - NEGOTIATION                                           JUN/1999

   I-12         52.215-14        INTEGRITY OF UNIT PRICES                                                  OCT/1997

   I-13         52.216-8         FIXED FEE                                                                 FEB/1997

   I-14         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2000

   I-15         52.219-14        LIMITATIONS ON SUBCONTRACTING                                             DEC/1996

   I-16         52.222-19        CHILD LABOR - COOPERATION WITH AUTHORITIES AND REMEDIES                   JUN/2004

   I-17         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-18         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-19         52.222-35        EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-20         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          JUN/1998

   I-21         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-22         52.223-6         DRUG-FREE WORKPLACE                                                       MAY/2001

   I-23         52.223-14        TOXIC CHEMICAL RELEASE REPORTING                                          AUG/2003

   I-24         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (DEVIATION)                     JAN/2004

   I-25         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         AUG/1996

   I-26         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           APR/2003

   I-27         52.232-17        INTEREST                                                                  JUN/1996

   I-28         52.232-23        ASSIGNMENT OF CLAIMS - ALTERNATE I                                        APR/1984

   I-29         52.232-25        PROMPT PAYMENT                                                            OCT/2003

   I-30         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR                 OCT/2003

                                 REGISTRATION

   I-31         52.233-3         PROTEST AFTER AWARD - ALTERNATE I                                         JUN/1985

   I-32         52.242-1         NOTICE OF INTENT TO DISALLOW COSTS                                        APR/1984

   I-33         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-34         52.243-2         CHANGES - COST REIMBURSEMENT                                              AUG/1987

   I-35         52.244-6         SUBCONTRACTS FOR COMMERCIAL ITEMS                                         JUL/2003

   I-36         52.246-24        LIMITATION OF LIABILITY - HIGH-VALUE ITEMS                                FEB/1997

   I-37         52.247-63        PREFERENCE FOR U.S. - FLAG AIR CARRIERS                                   JUN/2003

   I-38         52.248-1         VALUE ENGINEERING                                                         FEB/2000

   I-39         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               MAY/2004

   I-40         52.249-6         TERMINATION (COST-REIMBURSEMENT)                                          MAY/2004

   I-41         52.249-8         DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

   I-42         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-43         252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE                                      DEC/1991

                DFARS

   I-44         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-      MAR/1999

                DFARS            RELATED FELONIES

   I-45         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

                DFARS

   I-46         252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS                 DEC/1991

                DFARS

   I-47         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                DFARS            THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-48         252.225-7004     REPORTING OF CONTRACT PERFORMANCE OUTSIDE THE UNITED STATES               APR/2003

   I-49         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               MAY/2004

                DFARS

   I-50         252.226-7001     UTILIZATION OF INDIAN ORGANIZATIONS, INDIAN-OWNED ECONOMIC                OCT/2003

                DFARS            ENTERPRISES, AND NATIVE HAWAIIAN SMALL BUSINESS CONCERNS (OCT 2003)
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-51         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

                DFARS

   I-52         252.232-7004     DOD PROGRESS PAYMENT RATES                                                OCT/2001

                DFARS

   I-53         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         MAR/1998

                DFARS

   I-54         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2003

                DFARS

   I-55         52.216-7         ALLOWABLE COST AND PAYMENT                                                DEC/2002

  (a)  Invoicing.  (1)  The Government will make payments to the Contractor when requested as work progresses, but (except for small

business concerns) not more often than once every 2 weeks, in amounts determined to be allowable by the Contracting Officer in

accordance with Federal Acquisition Regulation (FAR) subpart 31.2 in effect on the date of this contract and the terms of this contract.

 The Contractor may submit to an authorized representative of the Contracting Officer, in such form and reasonable detail as the

representative may require, an invoice or voucher supported by a statement of the claimed allowable cost for performing this contract.

  (2)  Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act.  Interim payments made

prior to the final payment under the contract are contract financing payments, except interim payments if this contract contains

Alternate I to the clause at 52.232-25.

  (3)  The designated payment office will make interim payments for contract financing on the 30th day after the designated billing

office receives a proper payment request.

  In the event that the Government requires an audit or other review of a specific payment request to ensure compliance with the terms

and conditions of the contract, the designated payment office is not compelled to make payment by the specified due date.

  (b)  Reimbursing Costs.  (1)  For the purpose of reimbursing allowable costs (except as provided in subparagraph (b)(2) of this

section, with respect to pension, deferred profit sharing, and employee stock ownership plan contributions), the term "costs" includes

only --

  (i)  Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by cash, check, or other form of

actual payment for items or services purchased directly for the contract;

  (ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of business, costs incurred,

but not necessarily paid, for --

  (A)  Supplies and services purchased directly for the contract and associated financing payments to subcontractor, provided payments

will be made-

  (1)  In accordance with the terms and conditions of a subcontractor or invoice; and

  (2)  Ordinarily prior to the submission of the Contractor's next payment request to the Government;

  (B)  Materials issued from the Contractor's inventory and placed in the production process for use on the contract;

  (C)  Direct labor;

  (D)  Direct travel;

  (E)  Other direct in-house costs; and

  (F)  Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for purposes of obtaining

reimbursement under Government contracts; and

  (iii) The amount of financing payments that have been paid by cash, check or other form of payment to subcontractors.

  (2)  Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid unless--

  (i)  The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

  (ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period (any

contribution remaining unpaid shall be excluded from the Contractor's indirect costs for payment purposes).
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  (3)  Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause, allowable indirect costs

under this contract shall be obtained by applying indirect cost rates established in accordance with paragraph (d) of this clause.

  (4)  Any statements in specifications or other documents incorporated in this contract by reference designating performance of

services or furnishing of materials at the Contractor's expense or at no cost to the Government shall be disregarded for purposes of

cost-reimbursement under this clause.

  (c)  Small business concerns.  A small business concern may receive more frequent payments than every 2 weeks.

  (d)  Final indirect cost rates.  (1)  Final indirect costs rates and the appropriate bases shall be established with Subpart 42.7 of

the Federal Acquisition Regulation (FAR) in effect for the period covered by the indirect cost rate proposal.

  (2)(i)  The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or cognizant Federal

agency official) and auditor within the 6-month period following the expiration of each of its fiscal years.  Reasonable extensions, for

exceptional circumstances only, may be requested in writing by the Contractor and granted in writing by the Contracting Officer.  The

Contractor shall support its proposal with adequate supporting data.

  (ii) The proposed rates shall be based on the Contractor's actual cost experience for that period.  The appropriate Government

representative and the Contractor shall establish the final indirect cost rates as promptly as practical after receipt of the

Contractor's proposal.

  (3)  The Contractor and the appropriate Government representative shall execute a written understanding setting forth the final

indirect cost rates.  The understanding shall specify

  (i)  the agreed-upon final annual indirect cost rates,

  (ii) the periods for which the rates apply.

  (iii) the periods for which the rates apply.

  (iv) any specific indirect cost items treated as direct costs in the settlement, and

  (v)  the affected contract and/or subcontract, identifying any with advance agreements or special terms and the applicable rates.

       The understanding shall not change any monetary ceiling, contract obligation, or specific cost allowance or disallowance provided

for in this contract.  The understanding is incorporated into this contract upon execution.

  (4)  Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning of the Disputes

clause.

  (5)  Within 120 days ((or longer period if approved in writing by the Contracting Officer) after settlement of the final annual

indirect cost rates for all years of a physically complete contract, the Contractor shall submit a completion invoice or voucher to

reflect the settled amounts and rates.

  (6)

  (i)  If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph (d)(5)of this clause,

the Contracting Officer may -

  (A)  Determine the amounts due to the Contractor under the contract; and

  (B)  Record this determination in a unilateral modification to the contract.

  (ii)  This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes clause.

  (e)  Billing rates.  Until final indirect cost rates are established for any period, the Government shall reimburse the Contractor at

billing rates established by the Contracting Officer or by an authorized representative (the cognizant auditor), subject to adjustment

when the final rates are established.  These billing rates --

  (1)  Shall be the anticipated final rates; and

  (2)  May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent substantial overpayment

or underpayment.

  (f)  Quick-closeout procedures.  Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are satisfied.
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  (g)  Audit.  At any time or times before final payment, the Contracting Officer my have the Contractor's invoices or vouchers and

statements of cost audited.  Any payment may be --

  (1)  Reduced by amounts found by the Contracting Officer not to constitute allowable costs; or

  (2)  Adjusted for prior overpayments or underpayments.

  (h)  Final payment.  (1)  Upon approval of a completion invoice or voucher submitted by the Contractor in accordance with paragraph

(d)(5) of this clause, and upon the Contractor's compliance with all terms of this contract, the Government shall promptly pay any

balance of allowable costs and that part of the fee (if any) not previously paid.

  (2)  The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if any) accruing

to or received by the Contractor or any assignee under this contract, to the extent that those amounts are properly allocable to costs

for which the Contractor has been reimbursed by the Government.  Reasonable expenses incurred by the Contractor for securing refunds,

rebates, credits, or other amounts shall be allowable costs if approved by the Contracting Officer.  Before final payment under this

contract, the Contractor and each assignee whose assignment is in effect at the time of final payment shall execute and deliver --

  (i)  An assignment to the Government, in the form and substance satisfactory to the Contracting Officer, of refunds, rebates, credits,

or other amounts (including interest, if any) properly allocable to costs for which the Contractor has been reimbursed by the Government

under this contract; and

  (ii) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and claims arising

out of or under this contract, except --

  (A)  Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not know;

  (B)  Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties arising out of the

performance of this contract; provided that the claims are not known to the Contractor on the date of the execution of the release, and

that the Contractor gives notice of the claims in writing to the Contracting Officer within 6 years following the release date or notice

of final payment date, whichever is earlier; and

  (C)  Claims for reimbursement of costs, including reasonable incidental expenses incurred by the Contractor under the patent clauses

of this contract, excluding, however, any expenses arising from the Contractor's indemnification of the Government against patent

liability.

                                                         End of Clause

(IF6083)

   I-56         52.216-18        ORDERING                                                                  OCT/1995

     (a)  Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders

by the individuals or activities designated in the Schedule.  Such orders may be issued from 1 April 2004 through 31 March 2007.

     (b)  All delivery orders or task orders are subject to the terms and conditions of this contract.  In the event of conflict between

a delivery order or task order and this contract, the contract shall control.

     (c)  If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the mail.  Orders

may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

(End of Clause)

(IF6155)

   I-57         52.216-19        ORDER LIMITATIONS                                                         OCT/1995

     (a)  Minimum order.  When the Government requires supplies or services covered by this contract in an amount of less than 30 units,

the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract.

     (b)  Maximum order.  The Contractor is not obligated to honor -
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     (1)  Any order for a single item in excess of 340 units;

     (2)  Any order for a combination of items in excess of 340 units; or

     (3)  A series of orders from the same ordering office within 30 days that together call for quantities exceeding the limitation in

subparagraph (1) or (2) above.

     (c)  If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition

Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds

the maximum-order limitations in paragraph (b) above.

     (d)  Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum order limitations in

paragraph (b), unless that order (or orders) is returned to the ordering office within 10 days after issuance, with written notice

stating the Contractor's intent not to ship the item (or items) called for and the reasons.  Upon receiving this notice, the Government

may acquire the supplies or services from another source.

                                                    (End of Clause)

(IF6029)

   I-58         52.216-21        REQUIREMENTS                                                              OCT/1995

     (a)  This is a requirements contract for the supplies or services specified,and effective for the period stated, in the Schedule.

The quantities of supplies or services specified in the Schedule are estimates only and are not purchased by this contract.  Except as

this contract may otherwise provide, if the Government's requirements do not result in orders in the quantities described as "estimated"

or "maximum" in the Schedule, that fact shall not constitute the basis for an equitable price adjustment.

     (b)  Delivery or performance shall be made only in accordance with the Ordering clause.  Subject to any limitations in the Order

Limitations clause or elsewhere in this contract, the Contractor shall furnish to the Government all supplies or services specified in

the Schedule and called for by orders issued in accordance with the Ordering clause.  The Government may issue orders requiring delivery

to multiple destinations or performance at multiple locations.

     (c)  Except as this contract otherwise provides, the Government shall order from the Contractor all the supplies or services

specified in the Schedule that are required to be purchased by the Government activity or activities specified in the Schedule.

     (d)  The Government is not required to purchase from the Contractor requirements in  excess of any limit on total orders under this

contract.

     (e)   If the Government urgently requires delivery of any quantity of an item before the earliest date that delivery may be

specified under this contract, and if the Contractor will not accept an order providing for the accelerated delivery, the Government may

acquire the urgently required goods or services from another source.

     (f)  Any order issued during the effective period of this contract and not completed within that period shall be completed by the

Contractor within the time specified in the order.  The contract shall govern the Contractor's and the Government's rights and

obligations with respect to that order to the same extent as if the order were completed during the contract's effective period;

provided, that the Contractor shall not be required to make any deliveries under this contract after 31 December 2007.

(for Hardware CLINs only).

                                                   (End of clause)

(IF6031)

   I-59         52.232-16        PROGRESS PAYMENTS                                                         APR/2003

The Government will make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly in

amount of $2500 or more approved by the Contracting Officer, under the following conditions:

(a)  Computation of amounts.
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     (1)  Unless the Contractor requests a smaller amount, the Government will compute each progress payment as 80 percent of the

Contractor's total costs incurred under this contract whether or not actually paid, plus financing payments to subcontractors (see

paragraph (j) of this clause), less the sum of all previous progress payments made by the Government under this contract.  The

Contracting Officer will consider cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment

purposes.

     (2)  The amount of financing and other payments for supplies and services purchased directly for the contract are limited to the

amounts that have been paid by cash, check, or other forms of payment, or that are determined due and will be paid to subcontractors -

          (i)  In accordance with the terms and conditions of a subcontract of invoice; and

          (ii)  Ordinarily within 30 days of the submission of the Contractor's next payment request to the Government.

     (3)  The Government will exclude accrued costs of Contractor contributions under employee pension plans until actually paid unless -

          (i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

          (ii)  The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period (any

contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments until paid).

     (4)  The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of this

clause:

          (i)  Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted accounting

principles and practices.

          (ii)  Costs incurred by subcontractors or suppliers.

          (iii)  Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or

amortized portion of such costs.

          (iv)  Payments made or amounts payable to subcontractors or suppliers, except for--

               (A)  Completed work, including partial deliveries, to which the Contractor has acquired title; and

               (B)  Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

     (5)  The amount of unliquidated progress payments may exceed neither (i) the progress payments made against incomplete work

(including allowable unliquidated progress payments to subcontractors) nor (ii) the value, for progress payment purposes, of the

incomplete work.  Incomplete work shall be considered to be the supplies and services required by this contract, for which delivery and

invoicing by the Contractor and acceptance by the Government are incomplete.

     (6)  The total amount of progress payments shall not exceed eighty percent (80%) of the total contract price.

     (7)  If a progress payment or the unliquidated progress payment exceed the amounts permitted by subparagraphs (a)(4) or (a)(5)

above, the Contractor shall repay the amount of such excess to the Government on demand.

     (8)  Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in dollar amounts of

less than $2500.  The Contracting Officer may make exceptions.

(b)  Liquidation.  Except as provided in the Termination for Convenience of the Government clause, all progress payments shall be

liquidated by deducting from any payment under this contract, other than advance or progress payments, the unliquidated progress

payments, or eighty percent (80%) of the amount invoiced, whichever is less.  The Contractor shall repay to the Government any amounts

required by a retroactive price reduction, after computing liquidations and payments on past invoices at the reduced prices and

adjusting the unliquidated progress payments accordingly.  The Government reserves the right to unilaterally change from the ordinary

liquidation rate to an alternate rate when deemed appropriate for proper contract financing.

(c)  Reduction or suspension.  The Contracting Officer may reduce or suspend progress payments, increase the rate of liquidation, or

take a combination of these actions, after finding on substantial evidence any of the following conditions:

     (1)  The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) and (g) below).

     (2)  Performance of this contract is endangered by the Contractor's (i) failure to make progress or (ii) unsatisfactory financial

condition.
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     (3)  Inventory allocated to this contract substantially exceeds reasonable requirements.

     (4)  The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of business.

     (5)  The unliquidated progress payments exceed the fair value of the work accomplished on the undelivered portion of this contract.

     (6)  The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in

paragraph (b) above, and that rate is less than the progress payment rate stated in subparagraph (a)(1) above.

(d)  Title.

     (1)  Title to the property described in this paragraph (d) shall vest in the Government.  Vestiture shall be immediately upon the

date of this contract, for property acquired or produced before that date.  Otherwise, vestiture shall occur when the property is or

should have been allocable or properly chargeable to this contract.

     (2)  "Property," as used in this clause, includes all of the below-described items acquired or produced by the Contractor that are

or should be allocable or properly chargeable to this contract under sound and generally accepted accounting principles and practices.

          (i)  Parts, materials, inventories, and work in process;

          (ii)  Special tooling and special test equipment to which the Government is to acquire title under any other clause of this

contract;

          (iii)  Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other

similar manufacturing aids, title to which would not be obtained as special tooling under subparagraph (ii) above; and

          (iv)  Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the

Government by other clauses of this contract.

     (3)  Although title to property is in the Government under this clause, other applicable clauses of this contract, e.g., the

termination or special tooling clauses, shall determine the handling and disposition of the property.

     (4)  The Contractor may sell any scrap resulting from production under this contract without requesting the Contracting Officer's

approval, but the proceeds shall be credited against the costs of performance.

     (5)  To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the Contractor

must obtain the Contracting Officer's advance approval of the action and the terms.  The Contractor shall (i) exclude the allocable cost

of the property from the costs of contract performance, and (ii) repay to the Government any amount of unliquidated progress payments

allocable to the property.  Repayment may be by cash or credit memorandum.

     (6)  When the Contractor completes all of the obligations under this contract, including liquidation of all progress payments,

title shall vest in the Contractor for all property (or the proceeds thereof) not--

          (i)  Delivered to, and accepted by, the Government under this contract; or

          (ii)  Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is vested

in the Government under this clause.

     (7)  The terms of this contract concerning liability for Government-furnished property shall not apply to property to which the

Government acquired title solely under this clause.

(e)  Risk of loss.  Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for property, the

title to which vests in the Government under this clause, except to the extent the Government expressly assumes the risk.  The

Contractor shall repay the Government an amount equal to the unliquidated progress payments that are based on costs allocable to

property that is damaged, lost, stolen, or destroyed.

(f)  Control of costs and property.  The Contractor shall maintain an accounting system and controls adequate for the proper

administration of this clause.

(g)  Reports and access to records.  The Contractor shall promptly furnish reports, certificates, financial statements, and other

pertinent information reasonably requested by the Contracting Officer for the administration of this clause.  Also, the Contractor shall

give the Government reasonable opportunity to examine and verify the Contractor's books, records, and accounts.

(h)  Special terms regarding default.  If this contract is terminated under the Default clause, (i) the Contractor shall, on demand,
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repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the Contractor, on full liquidation of

progress payments, for all property for which the Government elects not to require delivery under the Default clause.  The Government

shall be liable for no payment except as provided by the Default clause.

(i)  Reservations of rights.

     (1)  No payment or vesting of title under this clause shall (i) excuse the Contractor from performance of obligations under this

contract or (ii) constitute a waiver of any of the rights or remedies of the parties under the contract.

     (2)  The Government's rights and remedies under this clause (i) shall not be exclusive but rather shall be in addition to any other

rights and remedies provided by law or this contract and (ii) shall not be affected by delayed, partial, or omitted exercise of any

right, remedy, power, or privilege, nor shall such exercise or any single exercise preclude or impair any further exercise under this

clause or the exercise of any other right, power, or privilege of the Government.

(j)  Financing payments to subcontractors.  The financing payments to subcontractors mentioned in paragraphs (a)(1) and (a)(2) of this

clause shall be all financing payments to subcontractors or division, if the following conditions are met:

     (1)  The amounts included are limited to -

          (i)  The unliquidated reminder of financing payments made; plus

          (ii)  any unpaid subcontractor requests for financing payments.

     (2)  The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between the beginning of

work and the first delivery, or, if the subcontractor is a small business concern, 4 months.

     (3)  If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional order

concerning progress payments -

          (i)  Are substantially similar to the terms of the clause for any subcontractor that is a large business concern, or that

clause with its Alternate I for any subcontractor that is a small business concern;

          (ii)  Are at least as favorable to the Government as the terms of this clause;

          (iii)  Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;

          (iv)  Are in conformance with the requirements of FAR 32.504(e); and

          (v)  Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Government's right to require delivery of the property to the Government if (A) the Contractor defaults or (B) the subcontractor becomes

bankrupt or insolvent.

     (4)  If the financing payments are in the form of performance-based payments, the terms of the subcontract or interdivisional order

concerning payments -

          (i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, and

definition of, performance-based payments in FAR Part 32;

          (ii)  Are in conformance with the requirements of FAR 32.504(f); and

          (iii)  Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Government's right to require delivery of the property to the Government if - (A) The Contractor defaults; or (B) The subcontractor

becomes bankrupt or insolvent.

    (5)  If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or

interdivisional order concerning payments -

          (i)  Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase that meets

the definition and standards for acquisition of commercial items in FAR Part 2 and 12;

          (ii)  Are in conformance with the requirements of FAR 32.504(g); and

          (iii)  Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Government's right to require delivery of the property to the Government if - (A) The Contractor defaults; or (B) The subcontractor

becomes bankrupt or insolvent.
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    (6)  If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary rate used by

the contracting agency, depending on whether the subcontractor is or is not a small business concern.

    (7)  Concerning any proceeds received by the Government for property to which title has vested in the Government under the

subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated financing payments by the

Government to the Contractor under this contract.

    (8)  If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments that the

Contractor's has made to any subcontractor, the Contractor shall be subrogated to all the rights the Government obtained through the

terms required by this clause to be in any subcontract, as if all such rights had been assigned and transferred to the Contractor.

    (9)  To facilitate small business participation in subcontracting under this contract, the Contractor shall provide financing

payments to small business concerns, in conformity with the standards for customary contract financing payments stated in Subpart

32.113.  The Contractor shall not consider the need for such financing payments as a handicap or adverse factor in the award of

subcontracts.

(k) Limitations on Undefinitized Contract Actions.  Notwithstanding any other progress payment provision in this contract, progress

payments may not exceed eighty percent (80%) of costs incurred on work accomplished under undefinitized contract actions. A "contract

action" is any action resulting in a contract, as defined in Subpart 2.1, including contract modifications for additional supplies or

services, but not including contract modifications that are within the scope and under the terms of the contract, such as contract

modifications issued pursuant to the Changes clause, or funding and other administrative changes. This limitation shall apply to the

costs incurred, as computed in accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is

definitized. Costs incurred which are subject to this limitation shall be segregated on contractor progress payment requests and

invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation, as described in

paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated at eighty percent (80%) of the

amount invoiced for work performed under the undefinitized contract action as long as the contract action remains undefinitized. The

amount of unliquidated progress payments for undefinitized contract actions shall not exceed eighty percent (80%) of the maximum

liability of the Government under the undefinitized contract action or such lower limit specified elsewhere in the contract. Separate

limits may be specified for separate actions.

(l)  Due date.  The designated payment office will make progress payments on the 30th date after the designated billing office receives

a proper progress payment request.  In the event that the Government requires an audit or other review of a specific progress payment

request to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled to make

payment by the specified due date.  Progress payments are considered contract financing and are not subject to the interest penalty

provision of the Prompt Payment Act.

(m)  Progress payments under indefinite-delivery contracts. The contractor shall account for and submit progress payment requests under

individual orders as if the order constituted a separate contract, unless otherwise specified in this contract.

(End of Clause)

(IF6191)

   I-60         52.243-7         NOTIFICATION OF CHANGES                                                   APR/1984

     (a) Definitions. ''Contracting Officer,'' as used in this clause, does not include any representative of the Contracting Officer.

     ''Specifically Authorized Representative (SAR),'' as used in this clause, means any person the Contracting Officer has so

designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this subparagraph and shall be

issued to the designated representative before the SAR exercises such authority.

     (b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers to

constitute a change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the

Contractor shall notify the Administrative Contracting Officer in writing promptly, within -1- calendar days from the date the

Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that the Contractor

regards as a change to the contract terms and conditions. On the basis of the most accurate information available to the Contractor, the

notice shall state --

          (1) The date, nature, and circumstances of the conduct regarded as a change;
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          (2) The name, function, and activity of each Government individual and Contractor official or employee involved in or

knowledgeable about such conduct;

          (3) the identification of any documents and the substance of any oral communication involved in such conduct;

          (4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

          (5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment under this

clause, including--

               (i) What contract line items have been or may be affected by the alleged change;

               (ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

               (iii) To the extend practicable, what delay and disruption in the manner and sequence of performance and effect on

continued performance have been or may be caused by the alleged change;

               (iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are

estimated; and

          (6) The Contractor's estimate of the time by which the Government must respond to the contractor's notice to minimize cost,

delay or disruption of performance.

     (c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall diligently continue

performance of this contract to the maximum extent possible in accordance with its terms and conditions as construed by the Contractor,

unless the notice reports a direction of the Contracting Officer or a communication from a SAR of the Contracting Officer, in either of

which events the Contractor shall continue performance; provided, however, that if the Contractor regards the direction or communication

as a change as described in (b) above, notice shall be given in the manner provided. All directions, communications, interpretations,

orders and similar actions of the SAR shall be reduced to writing promptly and copies furnished to the Contractor and to the Contracting

Officer. The Contracting Officer shall promptly countermand any action which exceeds the authority of the SAR.

     (d) Government response. The Contracting Officer shall promptly, within -2- calendar days after receipt of notice, respond to the

notice in writing. In responding, the Contracting Officer shall either --

          (1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of

further performance;

          (2) Countermand any communication regarded as a change;

          (3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of

further performance; or

          (4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, advise the

Contractor what additional information is required, and establish the date by which it should be furnished and the date thereafter by

which the Government will respond.

     (e) Equitable adjustments. (1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the

Contractor, and the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any

part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall be made --

               (i) In the contract price or delivery schedule or both; and

               (ii) In such other provisions of the contract as may be affected.

          (2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which are

defective and for which the Government is responsible, the equitable adjustment shall include the cost and time extension for delay

reasonably incurred by the Contractor in attempting to comply with the defective drawings, designs or specifications before the

Contractor identified, or reasonably should have identified, such defect. When the cost of property made obsolete or excess as a result

of a change confirmed by the Contracting Officer under this clause is included in the equitable adjustment, the Contracting Officer

shall have the right to prescribe the manner of disposition of the property. The equitable adjustment shall not include increased costs

or time extensions for delay resulting from the Contractor's failure to provide notice or to continue performance as provided,

respectively, in (b) and (c) above.

(End of clause)

(IF6156)
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   I-61         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995

     (a) Except as provided in (b) below, the Contractor shall not enter into any agreement with an actual or prospective subcontractor,

nor otherwise act in any manner, which has or may have the effect of restricting sales by such subcontractors directly to the Government

of any item or process (including computer software) made or furnished by the subcontractor under this contract or under any follow-on

production contract.

     (b) The prohibition in (a) above does not preclude the Contractor from asserting rights that are otherwise authorized by law or

regulation.

     (c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts under this

contract which exceed $100,000.

 (End of Clause)

(IF7210)

   I-62         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

     (a) Definitions.

      Kickback, as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or compensation of any

kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor employee, subcontractor, or subcontractor

employee for the purpose of improperly obtaining or rewarding favorable treatment in connection with a prime contract or in connection

with a subcontract relating to a prime contract.

      Person, as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock company, or

individual.

      Prime contract, as used in this clause, means a contract or contractual action entered into by the United States for the purpose

of obtaining supplies, materials, equipment, or services of any kind.

      Prime Contractor, as used in this clause, means a person who has entered into a prime contract with the United States.

      Prime Contractor employee, as used in this clause, means any officer, partner, employee, or agent of a prime Contractor.

      Subcontract, as used in this clause, means a contract or contractual action entered into by a prime Contractor or subcontractor

for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime contract.

      Subcontractor, as used in this clause (1) means any person, other than the prime Contractor, who offers to furnish or furnishes

any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract entered into in connection with such

prime contract, and (2) includes any person who offers to furnish or furnishes general supplies to the prime Contractor or a higher tier

subcontractor.

      Subcontractor employee, as used in this clause, means any officer, partner, employee, or agent of a subcontractor.

     (b) The Anti-Kickback of 1986 (41 U.S.C. 51.58) (the Act), prohibits any person from--

          (1) Providing or attempting to provide or offering to provide any kickback;

          (2) Soliciting, accepting, or attempting to accept any kickback; or

          (3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor to the

United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier subcontractor.

     (c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible violations

described in paragraph (b) of this clause in its own operations and direct business relationships.

          (2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause may have

occurred, the Contractor shall promptly report in writing the possible violation.  Such reports shall be made to the inspector general

of the contracting agency, the head of the contracting agency if the agency does not have an inspector general, or the Department of

Justice.
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          (3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in paragraph (b)

of this clause.

          (4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States under the

prime contract and/or (ii) direct that Prime Contractor withhold from sums owed a subcontractor under the prime contract the amount of

the kickback.  The Contracting Officer may order that monies withheld under subdivision (c)(4)(ii) of this clause be paid over to the

Government unless the Government has already offset those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime

Contractor shall notify the Contracting Officer when the monies are withheld.

          (5) The Contractor agrees to incorporate the substance of this clause, including subparagraph (c)(5) but excepting

subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.

(End of Clause)

(IF7211)

   I-63         52.215-8         ORDER OF PRECEDENCE - UNIFORM CONTRACT FORMAT                             OCT/1997

     Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order: (a) the Schedule

(excluding the specifications); (b) representations and other instructions; (c) contract clauses; (d) other documents, exhibits, and

attachments; and (e) the specifications.

          NOTE: The Order of Precedence within the specifications (paragraph (e) above) is: (1) Detailed specifications (including gage

designs) for item(s) being procured; (2) Detailed specifications for material or operations; (3) General Specifications for class or

items, and (4) General Specifications for class of materials.

(End of Clause)

(IF7003)

   I-64         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         DEC/1996

     (a) All stipulations required by the Act and regulations issued by the Secretary of Labor (41 CFR Chapter 50) are incorporated by

reference. These stipulations are subject to all applicable rulings and interpretations of the Secretary of Labor that are now, or may

hereafter, be in effect.

     (b) All employees whose work relates to this contract shall be paid not less than the minimum wage prescribed by regulations issued

by the Secretary of Labor (41 CFR 50-202.2). Learners, student learners, apprentices, and handicapped workers may be employed at less

than the prescribed minimum wage (see 41 CFR 50-202.3) to the same extent that such employment is permitted under Section 14 of the Fair

Labor Standards Act (41 U.S.C. 40).

(End of clause)

(IF7114)

   I-65         52.245-9         USE AND CHARGES (DEVIATION)                                               APR/1984

 (a)  Definitions.      ___________

As used this clause -

Acquisition cost means the acquisition cost recorded in the Contractor's property control system or, in the absence of such record, the________________

value attributed by the Government to a government property item for purposes of determining a reasonable rental charge.

Government property means property owned or leased by the Government.___________________

Real property means land and rights in land, ground improvements, utility distribution systems, and buildings and other structures.  It_____________

does not include foundations and other work necessary for installing special tooling, special test equipment, or equipment.

Rental period means the calendar period during which government property is made available for commercial purposes._____________
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Rental time means the number of hours, to the nearest whole hour, rented property is actually used for commercial purposes.  It includes___________

time to set up the property for such purposes, perform required maintenance, and restore the property to its condition prior to rental

(less normal wear and tear).

(b)  General.     _______

(1)  Rental requests must be submitted to the administrative Contracting Officer, identify the property for which rental is requested,

propose a rental period, and calculate an estimated rental charge by using the Contractor's best estimate of rental times in the

formulae described in paragraph (c) of this clause.

(2)  The contractor shall not use government property for commercial purposes, including Independent research and Development, until a

rental charge for real property, or estimated rental charge for other property, is agreed upon. Rented property shall be used only on a

non-interference basis.

(c)  Rental charge.     ______________

  (1)  Real property and associated fixtures.       ______________________________________

    (1)  The Contractor shall obtain, at its expense, a property appraisal from an independent licensed, accredited, or certified

appraiser that computes a monthly, daily, or hourly rental rate for comparable commercial property.  The appraisal may be used to

compute rentals under this clause throughout its effective period or, if an effective period is not stated in the appraisal, for one

year following the date date the appraisal was performed.  The contractor shall submit the appraisal to the administrative Contracting

Officer at least 30 days prior to the date the property is needed for commercial use.  Except as provided in paragraph (c)(1)(iii) of

this clause, the administrative contracting Officer shall use the appraisal rental rate to determine a reasonable rental charge.

    (ii)  Rental charges shall be determined by multiplying the rental time by the appraisal rental rate expressed as a rate per hour.

Monthly or daily appraisal rental rates shall be divided by 720 or 24, respectively, to determine an hourly rental rate.

    (iii)  When the administrative Contracting Officer has reason to believe the appraisal rental rate is not reasonable, he or she

shall promptly notify the Contractor and provide his or her rationale.  The parties may agree on an alternate means for computing a

reasonable rental charge.

  (2)  Other government property.  the Contractor may elect to calculate the final rental charge using the appraisal method described in       __________________________

paragraph (c)(1) of this clause subject to the constraints therein or the following formula in which rental time shall be expressed in

increments of not less than one hour with portions of hours rounded to the next higher hour -

  Rental charge = (Rental Time in hours) (.02 per hour) (Acquisition cost)                  ________________________________________________________

                                       720 hours per month

  (3)  Alternate methodology.  The Contractor may request consideration of an alternate basis for computing the rental charge if it       ______________________

considers the monthly rental rate or a time-based rental unreasonable or impractical.

(d)  Rental payments.     ________________

  (1)  Rent is due at the time and place specified by the Contracting Officer.  If a time is not specified, the rental is due 60 days

following completion of the rental period.  The Contractor shall calculate the rental due, and furnish records or other supporting data

in sufficient detail to permit the administrative Contracting Officer to verify the rental time and computation.  Unless otherwise

permitted by law, payment shall be made by check payable to the Treasurer of the United States and sent to the contract administration

office identified in this contract or by electronic funds transfer to that office.

  (2)  Interest will be charged if payment is not made by the specified payment date or, in the absence of a specified date, the 61st

day following completion of the rental period.  Interest will accrue at the "Renegotiation Board Interest Rate" (published in the

Federal Register semiannually on or about January 1st and July 1st) for the period in which the rent is due.________________

  (3)  The Government's acceptance of any rental payment under this clause, in whole or in part, shall not be construed as a waiver or

relinquishment of any rights it may have against the Contractor stemming from the Contractor's unauthorized use of government property

or any other failure to perform this contract according to its terms.

(e)  Use revocation.  At any time during the rental period, the Government may revoke commercial use authorization and require the     _______________

Contractor, at the Contractor's expense, to return the property to the Government, restore the property to its pre-rental condition

(less normal wear and tear), or both.

(f)  Unauthorized use.  The unauthorized use of government property can subject a person to fines, imprisonment, or both, under 18     _________________

U.S.C. 641.
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                                  (End of clause)

(IF7121)

   I-66         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

(a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of ''(DEVIATION)'' after the date of the clause.

(b)  The use in this solicitation or contract of any DOD FAR SUPPLEMENT (48 CFR Chapter 2) clause with an authorized deviation is

indicated by the addition of ''(DEVIATION)'' after the name of the regulation.

(End of clause)

(IF7016)

   I-67         252.211-7005     SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS        FEB/2003

                DFARS

    (a) Definition. ''SPI process,'' as used in this clause, means a management or manufacturing process that has been accepted        __________

previously by the department of defense under the Single Process Initiative (SPI) for use in lieu of specific military or Federal

specification or standard at specific facilities.  Under SPI, these processes are reviewed and accepted by a Management Council, which

includes representatives from the Defense Contract Management Agency, the Defense Contract Audit Agency, and the military departments.

    (b) Offerors are encouraged to propose SPI process in lieu of military or Federal specifications and standards cited in the

solicitation.  A listing of SPI process accepted at specific facilities is available via the Internet in Excel format at

http://www.dcma.mil/onebook/7.0/7.2/7.2.6/reports/modified.xls

    (c) An offeror proposing to use an SPI process in lieu of military or Federal specifications or standard cited in the solicitation

shall--

         (1) Identify the specific military or Federal specification or standard for which the SPI process has been accepted,

         (2) identify each facility at which the offeror proposed to use the specific SPI process in lieu of military or Federal

specifications or standards cited in the solicitation;

         (3) Identify the contract line items, subline items, components, or elements affected by the SPI process; and

         (4)  If the proposed SPI process has been accepted at the facility at which it is proposed for use, but is not yet listed at

the Internet site specified in paragraph (b) of this clause, submit documentation of Department of Defense acceptance of the SPI

process.

    (d) Absent a determination that an SPI process is not acceptable for this procurement, the Contractor shall use the following SPI

processes in lieu of military or Federal specifications or standards:

(Offeror insert information for each SPI process)

SPI Process:________________________________________________________________________________

Facility:          __________________________________________________________________________________

Military or Federal Specification or Standard:                                               _____________________________________________

Affected Contract Line Item Number, Subline Item Number, Component, or Element:                                                                                ____________

_______________________________________________________________________________

    (e)  If a prospective offeror wishes to obtain, prior to the time specified for receipt of offers, verification that an SPI process

is an acceptable replacement for military or Federal specifications or standards required by the solicitation, the prospective offeror -

         (1)  May submit the information required by paragraph (d) of this clause to the Contracting Officer prior to submission of an

offer;but
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         (2)  Must submit the information to the Contracting Officer at least 10 working days prior to the date specified for receipt of

offers.

                                                  (End of Clause)

(IA7009)
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SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          PERFORMANCE SPECIFICATION PRF13006669(ASD)                     19-JUL-2004      078

Exhibit B          WORK DIRECTIVE SYSTEM TECHNICAL SUPPORT

Exhibit C          DELIVERY REQUIREMENTS OF GB-GRAMS TO ATC                                        001

Attachment 001     AEGR-SAASM PRICING SHEET                                                        001

Attachment 002     SYSTEM TECHNICAL SUPPPORT (STS) COST ESTIMATE                                   001
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