AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract		Page 1 Of 3		
2. Amendment/Modification No.	3. Effective Date	4. Requisition/Purchase Req			o. (If applicable)		
0006	2004SEP28	SEE SCHEDULE					
6. Issued By	Code W52H09	7. Administered By (If other	than Item 6)	l	Code		
TACOM-ROCK ISLAND AMSTA-LC-CTR-R							
KATRIENA VERSTRAETE (309)782-6618 ROCK ISLAND IL 61299-7630							
EMAIL: VERSTRAETEK@RIA.ARMY.MIL		SCD	PAS	ADI	P PT		
8. Name And Address Of Contractor (No., Stro	eet, City, County, State and	·	9A. Amendme				
(,	,						
		<u> </u>	W52H09-04-R-0356 9B. Dated (See Item 11)				
			2004JUL16				
			10A. Modifica	tion Of Contra	act/Order No.		
			10B. Dated (Se	ee Item 13)			
Code Facility Code							
		ES TO AMENDMENTS OF SO					
The above numbered solicitation is amend		The hour and date specified for	or receipt of Of	fers			
	2004OCT12 03:30pm	1 1.4		. 1. 11	641 . 6 11		
Offers must acknowledge receipt of this ame (a) By completing items 8 and 15, and return	-	-		•	8		
offer submitted; or (c) By separate letter or	telegram which includes a	reference to the solicitation and	d amendment r	numbers. FAI	LURE OF YOUR		
ACKNOWLEDGMENT TO BE RECEIVE SPECIFIED MAY RESULT IN REJECTION							
change may be made by telegram or letter,							
opening hour and date specified. 12. Accounting And Appropriation Data (If re	anirad)						
12. Accounting And Appropriation Data (II re	quireu)						
12 71110	TEM ONLY ADDITECT	O MODIFICATIONS OF CON	VTD A CTC/OD	DEDC			
13. 1HIS		O MODIFICATIONS OF COM act/Order No. As Described In 1		DEKS			
A. This Change Order is Issued Pursua The Contract/Order No. In Item 10			The Cl	nanges Set For	th In Item 14 Are Made In		
B. The Above Numbered Contract/Ord Set Forth In Item 14, Pursuant To T		e i	ich as changes	in paying offic	e, appropriation data, etc.)		
C. This Supplemental Agreement Is Entered Into Pursuant To Authority Of:							
D. Other (Specify type of modification a	and authority)						
E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the Issuing Office.							
14. Description Of Amendment/Modification (Organized by UCF section	headings, including solicitation	n/contract subje	ect matter whe	re feasible.)		
SEE SECOND PAGE FOR DESCRIPTION							
Except as provided herein, all terms and condi	tions of the document refe	renced in item 9A or 10A, as he	eretofore chang	ed, remains ur	nchanged and in full force		
and effect.							
15A. Name And Title Of Signer (Type or print	;)	16A. Name And Title (Of Contracting	Officer (Type	or print)		
15B. Contractor/Offeror	15C. Date Signed	16B. United States Of	America		16C. Date Signed		
		Dv	(CTOMED /				
(Signature of person authorized to sign)	-	By(Signature of	/SIGNED/ f Contracting (Officer)			
NSN 7540-01-152-8070	L.	30-105-02			FORM 30 (REV. 10-83)		

CONTINUATION SHEET

Reference No. of Document Being Continued

PIIN/SIIN W52H09-04-R-0356

MOD/AMD 0006

Page 2 of 3

Name of Offeror or Contractor:

SECTION A - SUPPLEMENTAL INFORMATION The purpose of this amendment is:

- 1. To request initial and revised proposal, which must be received by 3:30 PM CT on October 12, 2004. As a reminder your proposal must include all of the following to be considered for award:
 - a. Technical
 - b. Price
 - c. Past Performance (Attachment 004)
 - d. Small Business Participation (Attachment 006)
- 2. To change the due date on the Safety Assessment Report from 30 days to 90 days after contract award.
- 3. To change the delivery schedule as follows:
 - a. Phase I test units are to be ready and/or delivered for testing 120 days after contract award.
- b. Phase II test units are to be ready and/or delivered for testing 120 days after approval is granted to proceed to Phase II testing.
 - c. Production units are due 150 days after approval of Phase II testing and are to be delivered at a maximum rate of 250 per month.
- 4. To change the minimum guaranteed guantity as follows:

The Government will pay for the test cost associated with Phase I testing once the 30 test units are ready and/or delivered for testing.

If the contractor is authorized to proceed with the Phase II testing the contractor will receive payment for the Phase I test units.

5. To change the ordering periods dates as follows:

Ordering Period 1: Phase II Testing Approval to 31 Dec 07 $\,$

Ordering Period 2: 01 Jan 2008 to 31 Dec 2008

Ordering Period 3: 01 Jan 2009 to 31 Dec 2009

Ordering Period 4: 01 Jan 2010 to 31 Dec 2010 $\,$

Ordering Period 5: 01 Jan 2011 to 31 Dec 2011

- 6. To incorporate DFAR Clause 252.242-7000, Post Award Conference.
- 7. To incorporate the clause entitled "Surge Option" into Section I of the solicitation. The surge option delivery schedule is due within 30 days after contract award.
- 8. All other terms and conditions of the solicitation remain unchanged as a result of this amendment.

*** END OF NARRATIVE A 007 ***

CONTINUATION SHEET

Reference No. of Document Being Continued

PIIN/SIIN W52H09-04-R-0356

MOD/AMD 0006

Page 3 **of** 3

Name of Offeror or Contractor:

SECTION I - CONTRACT CLAUSES

3	Status	Regulatory Cite	Title	Date
I-1	ADDED	252.242-7000	POSTAWARD CONFERENCE	DEC/1991
		DFARS		

SURGE OPTION

- (a) General. The Government has the option to accelerate the rate of delivery called for under this contract, at a price or cost to be established by negotiation as provided in this clause.
- (b) Schedule. The Contractor shall, within 30 days after contract award, furnish the Contracting Officer a delivery schedule showing the maximum sustainable rate of delivery for items in this contract. This delivery schedule shall provide acceleration by month up to the maximum sustainable rate of delivery achievable within the Contractor's existing facilities, equipment, and subcontracting structure. The Contractor shall not revise the option delivery schedule without approval from the Contracting Officer.
- (c) Exercise of Option.
 - (1) The Contracting Officer may exercise this option at any time before the expiration of the contract.
- (2) The Contracting Officer will provide a preliminary oral or written notice to the Contractor stating the quantities to be accelerated under the terms of this clause, followed by a contract modification incorporating the transmitted information and instructions.
- (3) The Contractor will not be required to deliver at a rate greater than the maximum sustainable delivery rate under paragraph (b)(2) of this clause.
- (d) Price Negotiation.
- (1) Unless the option cost or price was previously agreed upon, the Contractor shall, within 30 days from the date of option exercise, submit to the Contracting Officer a cost or price proposal (including a cost breakdown) for the accelerated items.
- (2) Failure to agree on a cost or price in negotiations resulting from the exercise of this option shall constitute a dispute concerning a question of fact within the meaning of the Disputes clause of this contract. However, nothing in this clause shall excuse the Contractor from proceeding with the performance of the contract, as modified, while any resulting claim is being settled.

(End of Clause)

*** END OF NARRATIVE I 002 ***